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INVITATION TO BID

The City of North Augusta is requesting Sealed Bids from qualified Contractors to provide
Wastewater Cured-In-Place Pipe (CIPP) & Manhole rehabilitation services. Bids will be received
by the Department of Public Services located at 61 Claypit Road North Augusta, SC 29841, until
1:30 p.m. on Wednesday, September 4, 2024, at which time the Bids received will be opened and
read publicly aloud. No Bids will be accepted after the date/time stated within this request for
Bids.

All envelopes are to be Sealed and Clearly Labeled:

Wastewater Interceptor Pipeline & Manhole Rehabilitation
Project Number: A-23-C145/2024-07-4290

Please submit in person or mail sealed Bids to:

Department of Public Services
Attention: James Sutton
Director of Public Services
61 Claypit Road
North Augusta, SC. 29841
Office (803) 441-4240

Scope of Work

The work to be done consists of furnishing all material, equipment and labor necessary to
structurally rehabilitate approximately 25,951 linear feet of 18-inch pipe, 3,642 linear feet of 21-
inch pipe, reline 100 brick manholes and replace 80 manhole frames and covers. The project
includes pipe cleaning, CCTV pipe inspections, temporary bypass pumping, temporary traffic
control and associated work in accordance with the Specifications and Standard General Conditions
of the Construction Contract Documents.

Project Funding

This project is being funded in whole or in part by the South Carolina Infrastructure Investment
Program (SCIIP), which is administered by the South Carolina Rural Infrastructure Authority (RIA)
and funded by federal State and Local Fiscal Recovery Funds (SLFRF) through the American
Rescue Plan Act (ARPA). All federal SLFRF requirements and SCIIP requirements will apply to the
contract. All contractors and subcontractors are required to be registered in the federal System
for Award Management (SAM) and may not be debarred from doing business with the federal
government. The successful respondent will be required to comply with all applicable federal
regulations, including those outlined in Exhibit A attached herein.
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SCHEDULE OF EVENTS

Listed below is the tentative schedule of events associated with this project:

Date Event
Friday, July 25, 2024 Invitation to Bid Released
Wednesday, August 14, 2024 Non-Mandatory Pre-Bid Conference 1:30 p.m.
Wednesday August 28, 2024 Deadline for Questions End 5:00 p.m.
Wednesday, September 4, 2024 Bids will be Opening 1:30 p.m.
Wednesday, September 25, 2024 Anticipated Contract Award
October 2024 (TBD) Notice To Proceed / Commencement of Work
October - November 2024 (TBD) Pre-Construction Meeting
January 2026 Project Completion

ARTICLE 1 - INSTRUCTIONS TO BIDDERS

These instructions constitute an integral part of the Bid, and any Bidder agrees that submittal of
a Bid constitutes acknowledgement and acceptance of its obligation to adhere to these
instructions, which are to be incorporated into and considered part of any Contract the Bidder
ultimately executes with the Owner.

1.01

1.02

1.03

1.04

1.06

Defined Terms: Terms used in these Instructions to Bidders have the meanings indicated
in the Standard General Conditions of the Construction Contract Documents.

Copies of Bid Documents: Complete sets of Bidding Documents shall be used in preparing
Bids; Owner does not assume any responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

Cost _Incurred by Bidders: Bidders are responsible for all costs associated with the
preparation, development and submittal of a Bid in response to this Invitation for Bids. It
is expressly understood that no Bidder may seek any reimbursement from the Owner for
any expenses, costs, or fees.

Conflict of Interest: Bidders shall promptly notify the Owner in writing of all potential
conflicts of interest for any prospective business association, interest, or other
circumstance, which may influence or appear to influence the Bidders judgement or
quality of services being provided hereunder. Such written notification shall identify the
prospective business association, interest, or circumstance, the nature of work that such
person may undertake, and request an opinion of the Owner as to whether the
association, interest, or circumstance would, in the opinion of the Owner, constitute a
conflict of interest. By submitting the Bid, the Bidder certifies that it has no conflict of
interest with any employees, agent, elected official or officer of the Owner or any other
conflict as may be set forth herein.

Collusion: More than one Bid from an individual business, business partnership,
corporation, association or related parties under the same or different names will not be
considered. If the Owner believes that collusion exists among Bidders, all Bids from the
suspected business will be rejected. “Related parties” means Bidders or the principals
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1.07

1.08

1.09

thereof, which have a direct or indirect ownership or profit-sharing interest in another
business. All bidders shall include the Non-Collison Form attached herein with their bid.

Specifications Limiting Competition: Bidders may comment on any specification or
requirement contained within the Bid which they feel limits competition in the selection
of Bid to perform the services herein defined. Protests shall be in be detailed in writing
and submitted to the owner.

Qualifications of Bidders: All Bidders must be qualified to provide the services requested
in the Bid documents. Proof of qualifications must be provided by completing and
submitting the Contractor Qualifications Form attached herein. All licenses and/or
certifications must be valid and current on the date Bids are submitted.

A. A Bidder’s failure to submit required qualification and reference information may be
disqualified from receiving an award of the Contract.

B. Norequirement in the bid documents to submit information will prevent the right of
Owner to seek additional pertinent information regarding Bidder’s qualifications.

C. The Bidder must complete and include with its bid the Contractor Reference Form
attached herein. Contractor shall provide a minimum of three (3) references for
related projects completed within the last five (5) years.

Disadvantaged Business Opportunity: In accordance with Title VI of the Civil Rights Act of
1964, (78 Stat. 252, 42 USC 2000d to 2000d-4) and the Regulations, hereby notifies all
bidders that it will affirmatively ensure that in any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full and fair
opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, or national origin in consideration for an award.

ARTICLE 2 - EXAMINATION OF WORK SITE

Project Location: The Project is located in the City of North Augusta’s Wastewater Collection

System service area. Wastewater pipelines are primarily located within publicly maintained
street rights of way, along pedestrian walking trails and utility maintained easements.

2.01

2.02

It is recommended that the bidder conduct a thorough, alert visual examination of the
Work Site and adjacent areas, and become familiar with and satisfy itself as to the general,
local, and Site conditions that may affect cost, progress, and performance of the Work.

Mandatory Work Site Visit: All bidders are required to visit the work site during normal
work hours Monday — Friday from 8:00 a.m. — 5:00 p.m. Bidders can schedule a site visit
by contacting jsutton@northaugustasc.gov or by calling (803) 441-4240.

A. Bids will be rejected from bidder’s who fail to visit the work site.
B. Site visits will be governed by the Owner’s safety program.

C. Bidder is not required to conduct any subsurface testing.
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ARTICLE 3 - BID SUBMITTAL REQUIREMNTS

The following items are required to be included as part of the bid submittal. Failure to include any
of these items may result in the bid being rejected:

a) Bid Form;

b) Addendum Form;

c) Contractor Qualifications Form;

d) Contractor Reference Form;

e) List of Subcontractors;

f)  Bid Security Bond;

g) Non Collusion Form;

h) Debarment Statement Form;

i)  EEOC Form;

j)  SAM Certification Form;

k) Lobbying Certification
ARTICLE 4 - PRE-BID CONFERENCE

A non-mandatory attendance Pre-Bid Conference will be held on Wednesday August 14, 2024 at
1:30 p.m. at the City of North Augusta Operations Facility located at 61 Claypit Road North
Augusta, South Carolina 29841. The Owner’s representative will be present to discuss the Project.
Bidders are encouraged to attend and participate in the conference.

ARTICLE 5 - INTERPRETATIONS AND ADDENDA

Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents. All
guestions about the meaning or intent of the Bidding Documents are to be submitted to
isutton@northaugustasc.gov

5.01 Interpretations or clarifications considered necessary by Owner in response to such
guestions will be issued by Addenda delivered to all parties recorded as having received
the Bidding Documents.

5.02 Ifit becomes necessary to revise any part of this Invitation to Bid, a written addendum will
be issued. All addenda issued by the Owner will become part of the official Invitation to
Bid. Each Bidder is responsible for incorporating all issued Addenda into their submitted
Bid. "Bidders shall acknowledge receipt of all issued addenda on the attached form herein
in their bid package. Failure to acknowledge all issued addenda may result in a Bid being
deemed non-responsive to the requirements of the Bid Documents. All questions
submitted and their answers will be delivered to bidders by email and posted on the
Owners website as an addendum to this Invitation to Bid.
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Questions received after 5:00 p.m. Wednesday August 28, 2024 will not be answered. Only
guestions answered by Addenda will be binding. Oral and other interpretations or
clarifications will be without legal effect.

ARTICLE 6 - BID SECURITY

A Bid must be accompanied by Bid security made payable to Owner in an amount of [5%] percent
of Bidder’s maximum Bid price (determined by adding the base bid and any alternates) and in the
form of a certified check, bank money order, or a surety bid bond. Failure to submit the Bid bond
shall be cause for rejection of the Bid.

6.01 The Bid security of the apparent Successful Bidder will be retained until Owner awards the
contract to such Bidder, and such Bidder has executed the Contract Documents, furnished
the required contract security, and met the other conditions of the Notice of Award, where
upon the Bid security will be released.

6.02 If the Successful Bidder fails to execute and deliver the Contract Documents and furnish
the required contract security within 15 days after the Notice of Award, Owner may
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that
Bidder will be forfeited. Such forfeiture shall be Owner’s exclusive remedy if Bidder
defaults.

6.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of
receiving the award may be retained by Owner until the earlier of seven days after the
Effective Date of the Contract or 90 days after the Bid opening, whereupon Bid security
furnished by such Bidders will be released.

6.04 Bid security of other Bidders that Owner believes do not have a reasonable chance
receiving the award will be released within seven days after the Bid opening.

ARTICLE 7 - CONTRACT TIMES

7.01 Bidder agrees that the Work will be substantially complete on or before Friday January 9,
2026, and will be completed and ready for final payment on or before Friday
January 30, 2026.

ARTICLE 8 - LIQUIDATED DAMAGES

Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial
Completion, or completion of the Work in readiness for final payment, are set forth herein in
Article 36.

ARTICLE 9 - SUBSITITUE OR-EQUAL ITEMS

The Contract for the Work, as awarded, will be on the basis of materials specified or described in
the Bidding Documents, and those “or-equal” or substitute and materials subsequently approved
by Owner prior to the submittal of Bids.

9.01 No item of material or equipment will be considered by Owner as an “or-equal” or
substitute unless written request for approval has been submitted by Bidder and has been
received by Owner at least 15 days prior to the date for receipt of Bids. The burden of
proof of the merit of the proposed item is upon Bidder. Owner’s decision of approval or
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disapproval of a proposed item will be final. If Owner approves any such proposed item,
such approval will be set forth in an Addendum issued to all prospective Bidders. Bidders
shall not rely upon approvals made in any other manner.

ARTICLE 10 - SUBCONTRACTORS

The Successful Bidder shall within five days after Bid opening, submit to Owner a list of the
Subcontractors or Suppliers proposed for portions of the Work.

10.01

10.02

If requested by Owner, such list shall be accompanied by an experience statement with
pertinent information regarding similar projects and other evidence of qualification for
each such Subcontractor. If Owner after due investigation, has reasonable objection to
any proposed Subcontractor, Owner may, before the Notice of Award is given, request
apparent Successful Bidder to submit an acceptable substitute, in which case apparent
Successful Bidder shall submit a substitute.

If apparent Successful Bidder declines to make any such substitution, Owner may award
the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors.
Declining to make requested substitutions will constitute grounds for forfeiture of the Bid
security of any Bidder. Any Subcontractor so listed and against which Owner makes no
written objection prior to the giving of the Notice of Award will be deemed acceptable to
Owner.

ARTICLE 11 - PREPERATION OF BID

11.01

11.01

11.02

11.03

11.04
11.05

11.06

All blanks on the Bid Form attached herein shall be completed in ink. Erasures or
alterations shall be initialed in ink by the person signing the Bid Form.

A Bid price shall be indicated for each section, Bid item, alternate and unit price items
listed therein.

A Bid by a corporation shall be executed in the corporate name by a corporate officer
(whose title must appear under the signature), accompanied by evidence of authority to
sign. The corporate address and state of incorporation shall be shown.

A Bid by a limited liability company shall be executed in the name of the firm by a member
or other authorized person and accompanied by evidence of authority to sign. The state
of formation of the firm and the official address of the firm shall be shown.

A Bid by an individual shall show the Bidder’s name and official address.

A Bid by a joint venture shall be executed by an authorized representative of each joint
venture in the manner indicated on the Bid Form. The official address of the joint venture
shall be shown.

The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which
shall be filled in on the Addenda Form.
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ARTICLE 12 - SUBMITTAL OF BID

12.01 A Bid shall be received no later than the date and time prescribed and at the place
indicated in the advertisement or invitation to bid and shall be enclosed in a plainly
marked package and clearly labeled with the Project title, the name and address of
Bidder, and shall be accompanied by the Bid security and other required documents. If a
Bid is sent by mail or other delivery system, the sealed envelope containing the Bid shall
be enclosed in a separate package plainly marked on the outside with the notation “BID
ENCLOSED.”

12.02 Bids received after the date and time prescribed for the opening of bids, or not submitted
at the correct location or in the designated manner, will not be accepted and will be
returned to the Bidder unopened.

ARTICLE 13 - MODIFICATION WITHDRAWL OF BID

A Bid may be withdrawn by an appropriate document duly executed in the same manner that a
Bid must be executed and delivered to the place where Bids are to be submitted prior to the date
and time for the opening of Bids. Upon receipt of such notice, the unopened Bid will be returned
to the Bidder. If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its
initial Bid and submit a new Bid prior to the date and time for the opening of Bids.

ARTICLE 14 — OPENING OF BIDS

An abstract of the amounts of the base Bids and alternates, if any, will be made available to
Bidders after the opening of Bids.

ARTICLE 15 - EVALUATION OF BIDS

Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner will reject any Bid that Owner finds, after
reasonable inquiry and evaluation, to not be responsible. If Bidder purports to add terms or
conditions to its Bid, takes exception to any provision of the Bidding Documents, or attempts to
alter the contents of the Contract Documents for purposes of the Bid, then the Owner will reject
the Bid as nonresponsive; provided that Owner also reserves the right to waive all minor
informalities not involving price, time, or changes in the Work.

15.01 In evaluating Bids, Owner will consider whether or not the Bids comply with the
prescribed requirements, and such alternates, unit prices, and other data, as may be
requested in the Bid Form or prior to the Notice of Award.

15.02 In the comparison of Bids, alternates will be applied in the same order of priority as listed
in the Bid Form. To determine the Bid prices for purposes of comparison, Owner shall
announce to all bidders a “Base Bid plus alternates” budget after receiving all Bids, but
prior to opening them. For comparison purposes alternates will be accepted, following
the order of priority established in the Bid Form, until doing so would cause the budget
to be exceeded. After determination of the Successful Bidder based on this comparative
process and on the responsiveness, responsibility, and other factors set forth in these
Instructions, the award may be made to said Successful Bidder on its base Bid and any
combination of its additive alternate Bids for which Owner determines funds will be
available at the time of award.
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15.03

15.04

15.05

15.06

15.07

15.08

For the determination of the apparent low Bidder when unit price bids are submitted,
Bids will be compared on the basis of the total of products, of the estimated quantity of
each item and unit price Bid for that item, together with any lump sum items.

In evaluating whether a Bidder is responsible, Owner will consider the qualifications of
the Bidder and may consider the qualifications and experience of Subcontractors.

Owner may conduct such investigations as Owner deems necessary to establish the
qualifications and financial ability of Bidders and any proposed Subcontractors.

After determination of the Successful Bidder based on the responsiveness, responsibility,
and other factors set forth in these Instructions, the award may be made to said
Successful Bidder on its base Bid and any combination of its additive alternate Bids for
which Owner determines funds will be available at the time of award.

The award of the contract will be made to the lowest, responsive, responsible, and
Qualified Bidder. The Notice of Intent to Award the Contract will be posted on the Owners
website and emailed to all respondents.

Protest of Award: Any Bidder who is adversely affected or aggrieved by the Owner Notice
of Intent to Award to another Bidder shall have three (3) days after Notice of Intent to
Award to submit to the Owner a written protest of the award. The written protest shall
specify the grounds upon which the protest is base. The Owner will not accept protests
submitted after the time period established.

ARTICLE 16 — BONDS AND INSURANCE

16.01

Article 28 of the Standard General Conditions of the Construction Contract, sets forth
Owner’s requirements as to performance and payment bonds and insurance. When the
Successful Bidder delivers the Agreement (executed by Successful Bidder) to Owner, it
shall be accompanied by required bonds and insurance documentation.

ARTICLE 17 - BIDDER ACKNOWLEDGEMENTS

17.01

17.01

Bidder accepts all of the terms and conditions herein and This Bid will remain subject to
acceptance for 90 days after the Bid opening, or for such longer period of time that Bidder
may agree to in writing upon request of Owner.

In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in the Bidding Documents, and receipt of any addenda.

B. Bidder has visited the Site, conducted a thorough examination of the Site and
adjacent areas, and become familiar with and satisfied itself as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may
affect cost, progress, and performance of the Work.

D. Bidder agrees that no further examinations, investigations, studies, or data are
necessary for the determination of this Bid for performance of the Work at the price
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bid and within the times required, and in accordance with the other terms and
conditions of the Bidding Documents.

Bidder has given Owner written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and confirms
that the written resolution thereof by Owner’s representative is acceptable to
Bidder.

The submission of this Bid constitutes an incontrovertible representation by Bidder
that Bidder has complied with every requirement of this Article, and that without
exception the Bid and all prices in the Bid are premised upon performing and
furnishing the Work required by the Bidding Documents.

ARTICLE 18 - BASIS OF BID

18.01 Bidders shall submit a Bid on a unit price basis for each item of Work listed in the unit

18.0

18.03

price section of the Bid Form.

The “Bid Price” for each unit price Bid item will be the product of the Estimated Quantity
for the item and the corresponding Bid Unit Price offered by the Bidder. The total of all
unit price Bid items will be the sum of these Lump Sum Bid Prices; such total will be used
by Owner for Bid comparison purposes.

The price for each alternate will be the amount added to or deleted from the base Bid if
Owner selects the alternate.
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ARTICLE 19 - MEASURE OF PAYMENT

Payment for the Bid items listed in the bid form shall include the following:

Bid Item No. 1: Payment shall be linear feet (LF) unit price to furnish all materials, equipment,
labor and any incidental required to install 18-inch Cured-In-Place Pipe (CIPP) 9.0 mm Liner.

Bid Item No. 2: Payment shall be linear feet (LF) unit price to furnish all materials, equipment,
labor and any incidental required to install 18-inch Cured-In-Place Pipe (CIPP) 12.0 mm Liner.

Bid Item No. 3: Payment shall be linear feet (LF) unit price to furnish all materials, equipment,
labor and any incidental required to install 18-inch Cured-In-Place Pipe (CIPP) 13.5 mm Liner.

Bid Item No. 4: Payment shall be Linear Feet (LF) unit price to furnish all materials, equipment,
labor and any incidental required to Pre-Post and Post CCTV inspect 18-inch pipeline and clean
pipeline prior to Cured-In-Pipe-Pipe (CIPP) Liner installation.

Bid Item No 5: Payment shall be linear feet (LF) unit price to furnish all materials, equipment,
labor and any incidental required to install 21-inch Cured-In-Place Pipe (CIPP) 12.0 mm Liner.

Bid Item No. 6: Payment shall be Linear Feet (LF) unit price to furnish all materials, equipment,
labor and any incidental required to Pre-Post and Post CCTV inspect 21-inch pipeline and clean
pipeline prior to Cured-In-Pipe-Pipe (CIPP) Liner installation.

Bid Item No. 7: Payment shall be Vertical Feet (VF) price to furnishing all materials, equipment,
labor and any incidental required to reline 48-inch brick manholes.

Bid Item No. 8: Payment shall be Vertical Feet (VF) price to furnishing all materials, equipment,
labor and any incidental required to repair brick, inverts, benches, walls and chimney.

Bid Item No. 9: Payment shall be per Each (EA) unit price to furnishing all materials, equipment,
labor and any incidental required to replace existing manhole frames and covers located in grass,
non-paved surface areas.

Bid Item No. 10: Payment shall be per each (EA) unit price to furnish all materials, equipment,
labor and any incidental required to reinstate service lateral connection.

Bid Item No. 11: Payment shall be Lump Sum (LS) unit price to furnish all materials, equipment,
labor and any incidental required to temporary by-pass wastewater flow during CCTV pipe
inspection and CIPP liner installation.

Bid Item No. 12: Payment shall be lump sum (LS) price to obtain all required insurance, bonds
and incidental work necessary to properly mobilize labor, equipment and materials to and from
the work site.

Bid Item No. 13: Payment shall be lump sum (LS) unit price to furnish all labor, equipment
required to install and maintain all temporary traffic and pedestrian control devices to perform
pipeline and manhole work within right of ways and/or easements
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Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

ADDENDUM FORM

Bidder has examined copies of all the Bidding Documents and of the following Addenda (receipt

of all which is hereby acknowledged):

No.

No.

No.

No.

Bid Submittal Date:

Dated

Dated

Dated

Dated

Business Name:

Business Address:

Business Telephone Number:

Email Address:

Authorized Signature:

Print Name:

SCIIP GRANT NO. A-23-C145 14
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ARTICLE 20 - BID FORM

Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

The final Contract price will be subject to adjustment according to final measured quantities, and the unit prices in
the Bid will apply to such final quantities. The Owner reserves the right to reduce the amount of work that exceeds
project funding.

Item . . L. Total
Item Unit Quantity Unit Price .

No. Price

1 18" Diameter Cured-In-Place-Pipe Liner 9.0 mm LF 20,105

2 18" Diameter Cured-In-Place-Pipe Liner 12.0 mm LF 3,635

3 18" Diameter Cured-In-Place-Pipe Liner 13.5 mm LF 1,851

4 18" Diameter Pipe CCTV Inspections & Light Cleaning LF 25,591

5 21" Diameter Cured-In-Place-Pipe Lining 12.0 mm LF 3,642

6 21" Diameter Pipe CCTV Inspections & Light Cleaning LF 3,642

7 48" Manhole Cementitious Relining (133 Manholes) VF 1,197

8 Manhole Repair (Inverts, Benches Walls and Chimney EA 100

9 Replace Manhole Frame & Cover EA 80

10 | CIPP Restore Lateral Service Connection EA 8

11 | Temporary By-Pass Pumping LS 34,134

12 | Mobilization (Max 3% of Total Construction Cost) LS 1

13 | Traffic & Pedestrian Control LS 1

BASE BID TOTAL

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with Owner in the
form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract
Documents within the specified time and for the amount indicated in this Bid and in accordance with the terms and
conditions of the Contract Documents.

Bid Submittal Date:

Business Name:

Business Address:

Authorized Signature:

Print Name:

Title:
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ARTICLE 21 — SIGNING OF AGREEMENT

When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the
unexecuted counterparts of the Agreement along with the other Contract Documents as
identified in the Agreement. Within 10 days thereafter, Successful Bidder shall execute and
deliver the required number of counterparts of the Agreement, bonds insurance and any other
documents required shall be delivered to Owner. Within ten days thereafter, Owner shall deliver
one fully executed counterpart of the Agreement to Successful Bidder, together with printed and
electronic copies of the Contract Documents.
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Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

CONTRACTOR QUALIFICATIONS FORM

Date:

Business Name:

Business Address:

Phone Number::

Email Address:

Business Website:

Federal ID Number:

Number of Years in Business:

List all active Company/Contractor Licenses and Certifications below:

License/Certification Issued By: Expiration Date

Authorized Signature:

Print Name:

Title:
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Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

CONTRACTOR REFERENCES FORM

This form must be submitted with the Bid. Three (3 ) references of similar completed projects
shall be provided by the Contractor. Please provide the name of project, overall contract value,
description of work completed, along with contact information for the project’s owner.

Project #1:

Project Description:

Contact Name:

Address:

Phone Number:

Project #2:

Project Description:

Contact Name:

Address:

Phone Number:

Project #3:

Project Description:

Contact Name:

Address:

Phone Number:

Date:

Bidder/Business Address:

Authorized Signature:

Print Name:

Title:
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Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

LIST OF SUBCONTRACTORS

In the space below, the Bidder shall list all proposed Subcontractors and their addresses for
approval by the Owner. The Bidder shall also describe that portion of the work they propose to
subcontract to each Subcontractor listed.

Business Name:

Business Address:

Work to be Performed:

Business Name:

Business Address:

Work to be Performed:

Date:

Business Name:

Authorized Signature:

Print Name:

Title:
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Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

AFFIDAVIT OF NONCOLLUSION

KNOW ALL PERSONS BY THESE PRESENTS, that,

Name of Contractor
as a Bidder on the above-named public improvement project, does hereby certify that no officer,
agent, or employee of the State, County, or City who has a pecuniary interest in the Bid has
participated in the Contract negotiations on the part of the City, that the Bid is made in good faith
without fraud, collusion, or connection of any kind with any other Bidder, and that the Bidder is
competing solely on its own behalf without connection with, or obligation to, any undisclosed
person or firm.

IN WITNESS WHEREOF, the undersigned has duly authorized the execution of this document by the
name and signature indicated below. If Contractor is an entity (Inc., LLC, LLP, Co. etc.) or principal,
their representative, by signing below, certifies that such representative is authorized by thEI entity
or principal to execute this document.

Dated this day of , 2024,
Signature
Title
Personally appeared before me this da and has acknowledged the

foregoing instrument to be his or her voluntary act and deed.

MNOTARY PUBLIC

My Commission expires:
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DEBARRMENT AND SUSPENSION CERTIFICATION

Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

All contractors and subcontractors are required to be registered in the Federal System for Award
Management (SAM) and may not be debarred from doing business with the federal government.
Contractors and Subcontractors shall maintain an active registration with SAM throughout the
Contract period.

Date:

SAMS Number:

Business Name:

Business Address:

Business Telephone Number:

Authorized Signature:

Print Name:

Title:
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CURED-IN-PLACE PIPE TECHNICAL SPECIFICATIONS

Scope of Work

The Contractor shall provide furnish all labor, materials and equipment required to install Cured-
In-Place Pipe (CIPP) lining and structurally rehabilitate approximately 25,951 linear feet of 18”
Clay pipe and approximately 3,642 linear feet of 21” Clay pipe. The work includes but not limited
to pre-pipe cleaning, pre-televising pipe inspections, post-televising pipe inspections, wastewater
flow by-passing, and traffic control.

1.01

1.02

1.03

1.04

1.05

Project Location

The Project is located in the City of North Augusta’s Wastewater Collection System
service area. Wastewater pipelines are primarily located within publicly maintained street
rights of way, along pedestrian walking trails and utility maintained easements

General

The specifications include minimum requirements for the rehabilitation of wastewater
pipelines by the insertion CIPP within the existing pipeline. Omission of a specific item or
component part of a system obviously necessary for the proper functioning of the system
will not relieve the Contractor of the responsibility of furnishing the item as part of the
work at no additional cost to the Owner.

The rehabilitation of pipeline shall be done by the installation of a resin-impregnated
flexible tube which, when cured, shall be continuous and tight fitting throughout the
entire length of pipe from manhole to manhole.

Qualifications

The personnel including the superintendent, the foreman and the lead crew personnel
for the CCTV inspection, resin application, the CIPP liner installation, liner curing and the
robotic service reconnections must have a minimum of three (3) years of total experience
with the CIPP technology proposed for this contract and must have demonstrated
competency and experience to perform the scope of work contained in this contract.

Pipe Liner

A. The felt material shall be manufactured by companies specializing in felt production
for CIPP. The felt material manufacturer and facility shall not change during
construction unless specifically approved by the Owner in writing.

B. The CIPP shall be designed for a life of 50 years or greater.

C. The Cured-In-Place-Pipe (CIPP) liner shall be composed of tubing material consisting
of one or more layers of a flexible non-woven felt fabric, felt/fiberglass or fiberglass
and meet the requirements of ASTM F1216, ASTM F1743, ASTM D5813 and ASTM
F2019. The liner material and resin shall be completely compatible. The inside and/or
outside layer of the tube shall be coated with an impermeable material compatible
with the resin and fabric. The liner resin system shall be cured by water, stem or UV.

D. The CIPP shall be fabricated to a size that will tightly fit the pipe being rehabilitated

SCIIP GRANT NO. A-23-C145 22 PROJECT NO. 2024-07-4290



after being installed and cured. The liner shall be capable of fitting into irregularly
shaped pipe sections and through bends and dips within the pipeline. Allowance for
longitudinal and circumferential expansion shall be taken into account when sizing
and installing the liner.

E. The Contractor shall verify all pipe dimensions in the field prior to fabrication of the
liner. Field measurements shall be used to ensure maximum closure between the new
liner and the existing sewer pipe.

F. The length of the liner shall be the length deemed necessary by the Contractor to
effectively carry out the insertion of the liner and sealing of the liner at the outlet and
inlet manholes. The Contractor shall verify the required length of liner in the field prior
to fabrication of the liner.

G. The cured liner shall have the following minimum structural properties:
e Flexural Strength of 4,500 psi per ASTM D790
e Flexural Modulus of 250,000 psi per ASTM D790
e Tensile Strength of 3,000 psi per ASTM D638

H. The minimum installed, cured pipe liner thickness required are listed in Table-1 below:

Table 1

Minimum Finished Liner Thickness

Pipe Pipe Invert Pipe Invert Pipe Invert

Diameter | penth up to 10-Feet | Depth 10-15 Feet |  Depth Over 15 Feet

15” 7.5 mm 9.0 mm 10.5 mm
18" 9.0 mm 12.0 mm 13.5 mm
21" 10.5 mm 13.5 mm 15.0 mm

I. The Contractor shall verify the liner thicknesses included in Table-1 for accuracy and
variations required to accommodate the selected process and structural
requirements. No additional compensation will be allowed for these variations.
Any proposed adjustments to the liner wall thickness or installation procedures shall
be submitted by the Contractor to the Owner for approval including design criteria,
calculations, and information required to ensure the structural integrity and hydraulic
capacity of the proposed liner materials.
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1.06 Resin

>

The resin shall be a corrosion resistant Premium polyester or vinyl resin catalyst
system that when properly cured within the tube composite meets the requirements
of ASTM F1216, ASTM F1743 or F2019-03.

B. The resin cure schedules for the CIPP shall be submitted to the Owner for review. The
curing process/schedules shall be approved by the resin manufacturer in writing. The
cure schedules shall include specific information on stepping the temperature up to
“cooking” temperatures, “cooking” temperatures and durations, and cool-down
procedures, all to be approved in writing by the resin manufacturer.

C. Copies of the shipment documents from the resin manufacturer shall be submitted to
the Owner showing dates of shipment, the originating location and the receiving
location.

D. When cured, the CIPP shall form a continuous, tight-fitting, hard, impermeable liner,
which is chemically resistant to any chemicals normally found in wastewater systems.

E. The liner shall be chemically resistant to trace amounts of gasoline and other oil
products commonly found in municipal sewerage and soils adjacent to the sewer pipe
to be lined.

1.07 Delivery, Storage and Shipping

Care shall be taken in shipping, handling and laying to avoid damaging the CIPP. Extra care
shall be taken during cold weather construction. Any CIPP damaged in shipment shall be
replaced as directed by the Owner. Any CIPP showing a split or tear or has been
mishandled shall be marked as rejected and removed at once from the work site.

1.08 Pipe Cleaning

A. The Contractor shall provide all labor, materials, equipment, and supervision necessary
for the proper preparatory cleaning of the designated wastewater pipelines prior to
their internal inspection by closed-circuit television and rehabilitation by the CIPP
lining process.

B. The designated pipeline sections shall be cleaned using mechanically powered,
hydraulically propelled, or high velocity cleaning equipment, The equipment selected
for cleaning, shall be capable of removing dirt, grease, rocks, sand, roots, and other
deleterious materials and obstructions from the designated pipelines.

C. For each pipe segment accurate and legible records of the cleaning operation shall be
kept on file by the Contractor. Two copies of the original record shall be furnished to
the Owner at the end of each week’s operations. The records shall show, the manhole
number, the amount of debris removed from each segment and the pipe diameter and
length of each pipe segment.

1.09 Material Removal

All sand and other solid or semi-solid material resulting from the cleaning operation shall
be removed at the downstream manhole of the section being cleaned utilizing screens,
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vacuum trucks and other appropriate equipment intended for such purposes.

1.10 Disposal of Materials

All solids shall be removed at the downstream manhole of the section being cleaned.
Collected solids shall be removed from the site and properly disposed of at the Owners
expense and approved location.

1.11 Internal Pipe Inspections

A. The Contractor shall furnish all necessary labor, materials, supervision, and equipment
to satisfactorily inspect the conditions of all wastewater pipelines that have been
designated for Closed Circuit Televising Video pipe inspection (CCTV), prior to CIPP
lining.

B. After the pipes are completely cleaned, the pipes shall be inspected using CCTV
equipment. The purposes of the CCTV inspections are to verify that the pipes have
been thoroughly cleaned, to document the the locations of service connections and to
confirm that the lining can be properly installed and cured.

C. Upon completion of the cleaning and television inspection work, the Contractor shall
submit one copy of the final CCTV inspection videos to the Owner. The videos shall be
clearly labeled as to their contents. The final inspection shall mean that the pipe has
been completely cleaned and the inspection is complete from manhole to manhole.

1.12 Liner Installation

A. The Contractor shall furnish and install the CIPP lining in the full length of pipe. Where
possible, the Contractor shall line multiple pipe segments at one time as determined
by the Contractor. When this is done, the top one-half of the liner in the intermediate
manhole shall be neatly removed, and the void behind the liner pipe shall be filled
with non-shrink grout. The manhole bench shall be reconstructed if necessary to
make a smooth transition at no additional cost to the Owner.

B. There shall be no leakage of groundwater into the manhole between the CIPP and
existing pipe and between the existing pipe and manhole wall.

C. Installation reports shall be generated for each segment of liner installed. The reports
shall document installation, including manhole numbers, street names, location,
project number, date, time, temperature, curing temperature, curing time, liner
thickness, etc. A sample report shall be submitted to the Owner for approval prior to
installing any lining. The reports shall be submitted to the Owner prior to requesting
payment.

1.13 Reconnection of Existing Service Laterals

A. The Contractor shall maintain two working lateral reinstatement cutters at the job site
at all times. Lining work shall not commence if the Contractor does not have the
required number of working cutters on site. No additional time or compensation shall
be awarded for Contractor’s failure to comply with this requirement.
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B. The Contractor shall reopen all existing lateral service connections in each length of
sewer immediately following installation of the liner.

C. The Contractor shall reopen service connections from inside the pipe by means of a
remote controlled, video assisted cutting device appropriate for the liner material and
the CIPP. Each active service connection shall be cut completely open at a minimum
of 95% of the service pipe diameter and shall have smooth edges with no protruding
material capable of hindering flow or catching and holding solids contained in the flow
stream. The Contractor shall not overcut the lateral connection. Excess resin shall be
removed from the lateral.

D. All coupons from lateral reinstatement shall be removed at the downstream manhole
and shall not be allowed to enter the sanitary sewer system.

1.14 Cool Down

A. Temperatures and curing data shall be monitored and recorded, by the Contractor,
throughout the installation process to ensure that each phase of the process is
achieved as approved in accordance with the CIPP System manufacturer’s
recommendations.

B. Water temperature shall be below 120 degrees before being released into the
wastewater stream.

1.15 Post-Rehabilitation Television Inspection

Following installation of the CIPP, the Contractor shall conduct a final CCTV post-
inspection of the completed work to verify that the liner installation is acceptable. The
CCTV inspections must clearly show the installed CIPP from manhole to manhole and each
service connection to demonstrate that the installed CIPP meets all requirements.

Payment will not be made for any pipe lining until the Owner has reviewed and approved
the final videos.

1.16 Quality Control

No change of material, design values, or procedures may be made during the course of
the Work without the prior written approval of the Owner.

A. The Contractor shall inspect each liner at delivery to assure the liner is homogeneous
throughout, uniform in color, free of cracks, holes, splits foreign materials, blisters, or
other type defects in the CIPP lining.

B. The Contractor shall have a Procedure in place that will allow the Owner to monitor
the resin impregnation process.

C. For every pipe segment that is lined (pipe segment is defined as the sewer between
two manholes), the Contractor shall remove one restrained sample of the installed
liner for testing of installed CIPP. The CIPP testing shall include determining flexural
strength, flexural modulus, tensile strength and thickness of each sample.

D. The Contractor shall select the independent testing laboratory and shall pay the
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laboratory for all tests.
E. The testing laboratory shall specify the dimensions for the samples.

F. The Contractor shall label all samples including writing on the samples the pipe
segment number they were taken from and the date.

G. The Owner will forward the samples to the testing laboratory The Owner will copy the
contractor on all submittals to the testing laboratory. The testing laboratory shall
submit all test results directly back to the Owner with a copy to the Contractor.

H. The tests shall be used to verify that the installed CIPP meets these specifications. CIPP
thickness shall be measured in accordance with ASTM D5813. Flexural properties shall
be determined per ASTM D790. Tensile strength shall be determined per ASTM D638.

I. Any lining that does not meet the specified installed strength and/or thickness
requirements, regardless of the amount below the specified requirements, shall be
corrected by the Contractor in a manner Approved by the Owner at no additional cost
to the Owner.

1.17 References

The following documents form a part of this specification to the extent stated herein
and shall be the latest editions thereof. Where differences exist between codes and
standards, the requirements of these specifications shall apply.

e ASTM - F1216 Standard Practice for Rehabilitation of Existing Pipelines and
Conduits by the Inversion and Curing of a Resin-Impregnated tube.

e ASTM — F1743 Standard Practice for Rehabilitation of Existing Pipelines and
Conduits by the Pull in and Inflate and Curing of Resin-Impregnated Tube

e ASTM — D 543 Standard Practice for Evaluating the Résistance of Plastics

e ASTM - F2019 Standard Practice for Rehabilitation of Existing Pipelines and Coby
Pulled in Place Installation.

e ASTM - D790 Standard Test Methods for Flexural Properties of Un-reinforced
and Reinforced Plastics and Electrical Insulating Materials

e ASTM - D638 Standard Test Method for Tensile Properties of Plastics

e ASTM - D5813 Standard Specification for Cured-in Place Thermosetting Resin
Sewer Pipe

1.18 Submittals
A. The submittals listed below shall be submitted prior to beginning construction:

1) Independent third party certified laboratory test reports showing that the
resin/liner combination to be used for this project meets the requirements for
initial structural properties and chemical resistance in accordance with ASTM
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F1216 and ASTM D790.
2) MSDS sheets for all materials to be provided for this project.
3) Fabric tube manufacturer and product components description.
4) Flexible membrane coating material data sheet including repair recommendations.
5) Raw resin manufacturer and product components description.

6) Manufacturers shipping and storage recommendations for all components of the
CIPP system.

7) Description of the proposed wet-out procedure.

8) Manufacturer’s recommended cure method for each diameter and thickness to
be used in the project that shall include a detailed curing schedule for each
segment.

9) Contractor’s proposed installation schedule.

10) Contractor’s detailed proposed method and procedures for installation.

B. The following documentation shall be submitted during construction:

1) Pre and Post CCTV Video Inspections & Written Reports
2) Wet-Out Report

3) Curing Log

4) CIPP Test Sample Report

5) Service Connection Report

5.19 Warranty and Guarantee

A.

All liner installations shall be warranted to be free from defects in materials and
Workmanship for a period of three (3) years from the date of project acceptance. The
required three (3) year guarantee covers all workmanship and construction and shall
warranty that the liner shall not:

1) Impede flow and cause backups to the customer;
2) Collapse or separate from the wall;

3) Allow groundwater infiltration;

4) Allow root intrusion;

5) Allow soil migration into the main;

6) Experience material degradation;

7) Exhibit properties of improper curing;

8) Become unsealed at mainline to lateral connection; or
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9) Any other defect inhibiting proper performance of the mainline or lateral.

B. Any defect discovered during this three (3) year period shall be repaired within four
(4) weeks for from the date of defect notification to the Contractor at no additional
cost to the Owner.
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MANHOLE REHABILITATION SPECIFICATIONS

Scope of Work

The Contractor shall provide furnish all labor, materials and equipment required to structurally
rehabilitate 133 brick manholes with an approximate diameter of 48 inches The work includes
but not limited to surface cleaning, removal of steps, bypass pumping, masonry work, ground
water infiltration sealing, cementitious lining, manhole bench, channel and invert repairs,
protective corrosion control coating and replacing the manhole frame and cover.

2.01

2.02

2.03

2.04

2.05

Project Location

The Project is located in the City of North Augusta’s Wastewater Collection System
service area. Wastewater pipelines are located within publicly maintained street rights of
way, along pedestrian walking trails and utility maintained easements.

Minimum Requirements

The specifications below establish minimum required manhole rehabilitation standards.
Omission of a specific item or component part of a system obviously necessary for the
proper functioning of the system will not relieve the Contractor of the responsibility of
furnishing the item as part of the work at no additional cost to the Owner.

Contractor Qualifications

The personnel including the superintendent, the foreman and the lead crew personnel
for the must have a minimum of three (3) years of total experience with manhole
rehabilitation utilizing cementitious technology proposed for this contract and must have
demonstrated competency and experience to perform the scope of work contained in
this contract. The name and experience of each lead individual performing work on
this contract shall be submitted with the bid proposal.

References

The following standards form a part of this specification to the extent stated herein and
shall be the latest editions thereof. Where differences exist between codes and
standards, the requirements of these specifications shall apply.

e ASTM C109 Standard Test Method for Compressive Strength of Hydraulic
Cement Mortars

e ASTM C596 Standard Test Method for Drying Shrinkage of Mortar Containing Hydraulic
Cement

e ASTM C293 Standard Test Method for Flexural Strength of Concrete

Construction Photographs

The Contractor shall provide the Owner with preconstruction and post construction
digital photo files of the manholes indicated for rehabilitation. Provide a list correlating
the photo file number with manhole’s approximate location. All photographs shall have
sufficient detail of the interior of each manhole to reveal conditions of existing defects
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and rehabilitated features.

2.06 Product Handling

Care shall be taken in shipping, handling and placing to avoid damaging the products.
Any product damaged in shipment, showing deterioration, or which has been exposed
to any other adverse storage condition that may have caused damage, even though no
such damage can be seen, shall be marked as rejected and removed at once from the
work. While stored, the products shall be adequately packaged and protected. The
products shall be stored in a manner as recommended by the manufacturer.

2.07 Surface Preparation

A.

The floor and interior walls, manhole bench and invert shall be thoroughly cleaned
and made free of all foreign materials including dirt, grit, roots, grease, sludge or other
contaminants that may affect the performance and adhesion of the coating to the
substrate.

Prevent any foreign material from entering the adjoining pipes. Remove droppings of
foreign and wall sealant materials before they harden on the bottom of the manhole.

High pressure water blasting shall be used to clean free all foreign material within the
manhole.

All materials resulting from cleaning of the manhole shall be removed prior to
application of cement-based coatings.

All loose or defective brick and grout shall be removed to provide an even surface to
application of coating.

The Contractor shall remove all existing manhole steps/ladder rungs located in the
existing manholes to be rehabilitated. In those manholes where the existing manhole
steps/ladder rungs are removed, the holes shall be plugged and patched as shown on
Detail Drawing Detail-1.

2.08 Manhole Materials

A.

D.

The cementitious material used shall be designed, manufactured, and intended for
wastewater manhole rehabilitation and the specific application in which they are
used.

Contractor shall supply Owner with allproduct data, including manufacturer and brand
name, laboratory test results to verify compressive strengths, and a list of similar
projects in which the products were used.

Material shall be specifically designed for placement by low pressure spraying to
vertical and overhead surfaces of brick and masonry structures and shall restore
structural integrity to interior manhole structures, and be specifically designed to
prevent groundwater infiltration.

The materials used in the cementitious lining systems shall be mixed on site in
accordance with the manufacturer’s recommendations.
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2.09

2.10

2.11

E. Material shall be resistant to hydrogen sulfide bacterial corrosion.

F. The use of the product shall not result in the formation or production of any
detrimental compounds or by-products at the wastewater treatment plant. The
Contractor shall notify the Owner and identify any by-products produced as a result of
installation operations, test and monitor levels and comply with all local waste
discharge requirements.

G. The cementitious lining shall cover the complete interior of the existing manhole
including the benches. The lining shall effectively seal the interior surfaces of the
manhole and prevent any penetration or leakage of groundwater infiltration.

H. When cured, the cementitious lining shall form a continuous, tight-fitting, hard,
impermeable surfacing that is chemically resistant to any chemicals or vapors
normally found in wastewater collection systems.

Sealing, Plugging, and Patching Materials

A premixed non-shrink cement-based patching material consisting of hydraulic cement,
graded silica aggregates, special plasticizing and accelerating agents, formulated for
vertical or overhead use. It shall not contain chlorides, gypsums, plasters, iron particles,
aluminum powder, or gas-forming agents or promote the corrosion of steel that it may
come into contact with. Set time shall be less than 30 minutes. One-hour compressive
strength. The product shall display the following properties:

Strength (psi)

Description Day 7 Day 28 Day
Compressive Strength (ASTM C 109) 3,875 4,550 6,190
Flexural Strength (ASTM C293) | = - 825 985
Shrinkage (ASTM C 596, Modified) 0.04 Percent @ 28 Days

Groundwater Infiltration

Active leaks shall be stopped by injecting a chemical grout through the source to the
outside of the manhole. The grout used shall be an acrylamide, acrylic or urethane gel
and may require the addition of a shrink control agent, gel reinforcing agent and
accelerator.

Manhole Invert

A. Replacement or repairs shall be performed on all inverts. After blocking the flow
through the manhole and thoroughly cleaning the invert, a fast-setting concrete mix
shall be applied to the invert. The mix shall be troweled uniformly onto the invert.

B. The finished invert shall be U-shaped uniform with pipe to full pipe diameter. Invert
shall be at least 2 inches thick, and be smooth and free of ridges.
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2.12 Manhole Bench

A. The material to be sprayed on the bench shall form a gradual slope from the walls to
the invert with the thickness at the edge of the invert being no less than 1 inch. The
material shall be applied on the bench area in such a manner as to provide for proper
drainage without ponding. The material shall be smooth steel trowel finish sloping
from wall to invert as shown in Manhole Rehabilitation Detail Drawing-1.

2.13  Structural Repairs

Voids resulting from missing brick and mortar shall be repaired with new brick and mortar.
All brick used for the cone repairs shall be designed for use in the construction of
wastewater manholes capable of withstanding the corrosive environments associated
with wastewater. High strength mortar suitable for use in the construction of manholes
and capable of withstanding the corrosive environments associated wastewater shall be
used in the cone repairs.

2.14  Spraying

A. The material shall be pump for spray application. The method shall only be applied
when the manhole is in a damp state, with no visible water dripping or running over
the manhole walls.

B. Spraying shall be performed by starting at the manhole invert and progressing up the
wall to the corbel and chimney areas. The material shall be applied to allow a uniform
thickness 1 inch for the cured liner on all vertical surfaces, such as the barrel sections.
Minimum thickness on inclined sections, such as brick chimneys and cone sections,
shall be one inch.

C. Troweling of the material shall begin immediately following the spray application.
Initial troweling shall be in an upward motion, to compress the material into voids and
solidify the manhole wall. Proper precautions shall be taken not to over trowel the
material.

2.15 Manhole Frame and Cover Replacement

The Contractor shall furnish all material, labor, tools, and equipment required to replace
manhole frame and covers that are located along easements and right of way in grass/soil
areas. Frames and covers shall not be replaced within paved roadways.

A. Manhole frame and covers shall be made of Cast Iron and/or Ductile Iron and meet
the dimension requirements as shown on Detail Drawing-2.

B. All manhole frame and covers are located in grass (non-paved) surfaces along
easements and highway-right-of-way.

C. The Contractor shall remove and dispose of existing manhole frames and covers.

D. Frames shall be set in full mortar bed. The mortar shall be struck smooth with the
interior surface of the manhole and floated with a sponge float to a surface profile.

E. It shall be the responsibility of the Contractor, at no additional cost to the Owner, to
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repair any damage to the manhole caused by removal of the existing manhole frame.

2.16 Test

2.17

All manholes rehabilitated shall be tested using the vacuum test method.

A. Vacuum testing manholes shall be performed after curing of linings.

B. Any visible leakage or defect in the manhole before, during or after the test shall be
repaired regardless of the test results.

C. Avacuum of ten (10) inches of mercury (Hg) (5.0 psi) shall be drawn on the manhole,
and the time shall be measured for the vacuum drop to nine (9) inches of mercury
(HG) (4.5 psi). Manholes will be considered to have failed the air test if the time to
drop one (1) inch of mercury is less than what is shown in the following table:

Vacuum Test Timetable
Manhole Diameters
Inches
Depth-Feet 48 Inches 60 Inches
4 30 Sec. 30 Sec.
8 30 Sec. 30 Sec.
12 30 Sec. 39 Sec.
16 40 Sec. 52 Sec.
20 50 Sec. 65 Sec.

D. If the manhole fails the vacuum test, the Contractor shall perform additional repairs,
at no cost to the Owner, and repeat the test procedures until obtaining satisfactory
results.

E. After the manhole rehabilitation work has been completed, the Owner’s
Representative shall visually inspect the manhole. The finished surface shall be free
of blisters, runs, sags or other indications of uneven lining thickness. The finished
surface shall not have any evidence of visible leaks.

Cleanup

All debris and excess materials not incorporated into the permanent installation shall be
removed by the Contractor. The debris and liquids are to be disposed of properly in
accordance with all applicable laws. Hauling and disposal costs will be at the Contractor
expense. The work area shall be left in a condition equal to or better than prior condition.
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2.18 Submittals

The following submittals shall be submitted prior to beginning construction:

1.

6.

Product data, including manhole rehabilitation component, manufacturer, data
sheets, ASTM references, material composition, manufacturer’s recommended
specifications, component physical properties and chemical resistance.

Manufacturer’s recommended procedures for storing and handling materials,
including Contractor’s proposed method for complying to the storage and
handling requirements.

Technical datasheet on each manhole rehabilitation component applied/installed,
stating the expected longevity of the component in a wastewater environment.
Data sheet shall be based on independent third- party tests.

Copies of independent testing performed in the rehabilitation component,
indicating that the product meets the requirements of these specifications.

A complete and accurate record of all work performed, and all components
installed for each manhole rehabilitated.

Manhole Images Pre and Post Work.

2.19 Warranty and Guarantee

A. All manhole relining shall be warranted to be free from defects in materials and
Workmanship for a period of three (3) years from the date of project acceptance. The
required three (3) year guarantee covers all workmanship and construction and shall
warranty that the relining shall not:

1)
2)
3)
4)
5)
6)

Collapse or separate from the wall;
Allow groundwater infiltration;
Allow root intrusion;

Allow soil migration into the main;
Experience material degradation;

Exhibit properties of improper curing.

B. Any defect discovered during this three (3) year period shall be repaired within four
(4) weeks for from the date of defect notification to the Contractor at no additional
cost to the Owner.
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MANHOLE REHABILITATION DETAIL DRAWING-1
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MANHOLE FRAME & COVER DETAIL DRAWING - 2
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BY-PASS PUMPING

SCOPE OF WORK

The Contractor shall provide all necessary pumping equipment, piping and appurtenances for
diverting flow around pipe segments as required but not limited to; manhole relining, CCIP
relining and CCTV pipe inspections.

3.01 Bypass Pumping Minimum Requirements

A.

The Contractor shall have full time, onsite qualified pump personnel for monitoring
the entire bypass installation while it is in operation. The entire length of bypass piping
shall be walked periodically and inspected to monitor for leaks.

Bypass pumps must be fully automatic self-priming units that do not require the use
of foot-valves or vacuum pumps to prime the system. No electric pumps will be
allowed; all pumps must be diesel powered.

All materials, equipment, etc., must be in good condition, and shall all not have visible
damage such as cracks, holes, foreign material, blisters, etc.

The Contractor shall provide all necessary equipment, plugs, hoses, gauges and
necessary appurtenances to install flow control plug(s), maintain the plug during use
and remove the plug at completion. Plugs must be selected and installed according to
the size of the pipe to be plugged. Plugs shall be secured and anchored to prevent
plug movement or escape into the adjoining pipe system should the plug fail. An
additional plug must be onsite and ready to be installed in the event a plug fails or
becomes dislodged.

The Contractor shall provide suitable spill control and containment measures to avoid
environmental contamination by pumps, fuels, or lubricants.

The Contractor shall have adequate standby equipment available and ready for
immediate operation and use in the event of an emergency or breakdown. Standby
pump(s), of equal or greater capacity than the largest pump utilized, shall be installed
at the mainline flow bypassing locations, ready for use in the event of primary pump
failure.

Bypass pumping system shall be capable of bypassing the flow around the work area
and of releasing any amount of flow up to full available flow into the work area as
necessary for satisfactory performances of work.

The Contractor shall maintain sewer flow around the work area in a manner that will
not cause surcharging of sewers, or damage to sewer, and that will protect public and
private property from damage and flooding.

The pump system shall be designed to pump a flow capacity of 425 gallons per minute.
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STANDARD GENERAL CONDITIONS OF THE
CONSTRUCTION CONTRACT

ARTICLE 22 — PRELIMINARY MATTERS

22.01 Delivery of Bonds and Insurance

A.

Bonds: When Contractor delivers the executed counterparts of the Agreement to
Owner, Contractor shall also deliver Owner such bonds as Contractor may be
required to furnish.

Contractor’s Insurance: When Contractor delivers the executed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each
named insured and additional insured, the certificates and other evidence of
insurance required to be provided by Contractor in accordance with Article #26 .

22.02 Copies of Documents

A.

Owner shall furnish to Contractor four printed copies of the Contract (including one
fully executed counterpart of the Agreement), and one copy in electronic portable
document format (PDF).

22.03 Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Contract,
Contractor shall submit to Owner for timely review:

1. Apreliminary Progress Schedule indicating the times (numbers of days or dates)
for starting and completing the various stages of the Work, including any
Milestones specified in the Contract;

2. apreliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities
and prices of items which when added together equal the Contract Price and
subdivides the Work into component parts in sufficient detail to serve as the
basis for progress payments during performance of the Work. Such prices will
include an appropriate amount of overhead and profit applicable to each item
of Work.

22.04 Preconstruction Conference:

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor,
and others as appropriate will be held to establish a working understanding among
the parties as to the Work and to discuss the schedules, submittals, processing
Applications for Payment, electronic or digital transmittals, and maintaining
required records.

At this conference Owner and Contractor each shall designate, in writing, a specific
individual to act as its authorized representative with respect to the services and
responsibilities under the Contract. Such individuals shall have the authority to
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transmit and receive information, render decisions relative to the Contract, and
otherwise act on behalf of each respective party.

22.05 Electronic Transmittals

A.

Except as otherwise stated elsewhere in the Contract, the Owner and Contractor
may transmit, and shall accept, Project-related correspondence, text, data,
documents, drawings and other submittals, in electronic media or digital format,
either directly, or through access to a secure Project website.

When transmitting items in electronic media or digital format, the transmitting
party makes no representations as to long term compatibility, usability, or
readability of the items resulting from the recipient’s use of software application
packages, operating systems, or computer hardware differing from those used in
the drafting or transmittal of the items, or from those established in applicable
transmittal protocols.

ARTICLE 23 - DOCUMENTS INTENT AND REQUIREMENTS

23.01 Intent
A.  The Contract Documents are complementary; what is required by one is as binding
as if required by all.
B. The Contract supersedes prior negotiations, representations, and agreements,
whether written or oral.
C. Owner will issue clarifications and interpretations of the Contract Documents as

provided herein.

23.02 Standards, Specifications, Codes, Laws and Regulations

A.

Reference in the Contract Documents to standard specifications, reference
standards, or codes of any technical society, organization, or association, or to Laws
or Regulations, whether such reference be specific or by implication, shall mean the
standard specification, reference standard, code, or Laws or Regulations in effect at
the time of opening of Bids.

23.03 Reporting and Resolving Discrepancies

A.

Reporting Discrepancies

1. Contractor’s Verification of Figures and Field Measurements: Before
undertaking each part of the Work, Contractor shall carefully study the
Contract Documents, and check and verify pertinent figures and dimensions
therein, particularly with respect to field measurements. Contractor shall
promptly report in writing to Owner any conflict, error, ambiguity, or
discrepancy that Contractor discovers, or has actual knowledge of, and shall not
proceed with any Work affected thereby until the conflict, error, ambiguity, or
discrepancy is resolved by a clarification or interpretation by Owner, or by an
amendment or supplement to the Contract Documents.
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B.

2. Contractor’'s Review of Contract Documents: If, before or during the

performance of the Work, Contractor discovers any conflict, error, ambiguity,
or discrepancy within the Contract Documents, or between the Contract
Documents and (a) any applicable Law or Regulation, (b) actual field conditions,
(c) any standard specification, reference standard, or code, then Contractor
shall promptly report it to Owner in writing. Contractor shall not proceed with
the Work affected thereby as required until the conflict, error, ambiguity, or
discrepancy is resolved, by a clarification or interpretation by Owner, or by an
amendment or supplement to the Contract Documents.

Resolving Discrepancies

1. Except as may be otherwise specifically stated in the Contract Documents, the
provisions of the part of the Contract Documents prepared by Owner shall take
precedence in resolving any conflict, error, ambiguity, or discrepancy between
such provisions of the Contract Documents and:

a) The provisions of any standard specification, reference standard, or code,
or the instruction of any Supplier; or

b) the provisions of any Laws or Regulations applicable to the performance of
the Work (unless such an interpretation of the provisions of the Contract
Documents would result in violation of such Law or Regulation).

23.04 Requirements of the Contract Documents

A.

During the performance of the Work and until final payment, Contractor shall
submit to the Owner all matters in question concerning the requirements of the
Contract Documents, or relating to the acceptability of the Work under the Contract
Documents, as soon as possible after such matters arise.

Owner will, with reasonable promptness render a written clarification,
interpretation, or decision on the issue submitted, or initiate an amendment or
supplement to the Contract Documents. Owners written clarification,
interpretation, or decision will be final and binding on Contractor
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ARTICLE 24 - COMMENCEMENT AND PROGRESS OF WORK

24.01 Commencement of Contract Times: Notice to Proceed

C.

Contractor has TBD calendar days from the date of the Notice to Proceed (NTP) to
complete the project. It is hereby understood and mutually agreed, by and between
the Contractor and the Owner, that the date of beginning, rate of progress and the
time for completion of the work to be done hereunder are essential conditions of this
contract. The Contractor agrees that said work shall be prosecuted regularly,
diligently, and uninterrupted at such rate of progress as will ensure full completion
thereof within the time specified. It is expressly understood and agreed, by and
between the Contractor and the Owner, that the time for the completion of the work
described herein is a reasonable time for the completion of the same.

24.02 Start of Work

A.

Contractor shall start to perform the Work on the date when the Contract Times
commence to run.

24.03 Progress Schedule

A.

Contractor shall adhere to the Progress Schedule established in accordance with
Article 23 as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Owner for acceptance proposed adjustments in the
Progress Schedule that will not result in changing the Contract Times.

2. Proposed adjustments in the Progress Schedule that will change the Contract
Times shall require a Change Order.

Contractor shall carry on the Work and adhere to the Progress Schedule during all
disputes or disagreements with Owner. No Work shall be delayed or postponed
pending resolution of any disputes or disagreements, or during any appeal process
or as Owner and Contractor may otherwise agree in writing.

24.04 Delays in Contractor’s Progress

A.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times
for delay, disruption, or interference caused by or within the control of Contractor.
Delay, disruption, and interference attributable to and within the control of a
Subcontractor or Supplier shall be deemed to be within the control of Contractor.

If Contractor’s performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control of Owner, Contractor,
and those for which they are responsible, then Contractor shall be entitled to an
equitable adjustment in Contract Times. Contractor’s entitlement to an adjustment
of the Contract Times is conditioned on such adjustment being essential to
Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’s sole and exclusive remedy for the delays,
disruption, and interference described in this paragraph. Causes of delay, disruption,
or interference that may give rise to an adjustment in Contract Times under this
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paragraph include but are not limited to the following:

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics,
and earthquakes;

2. abnormal weather conditions; and
3. acts of war or terrorism.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times
for any delay, disruption, or interference if such delay is concurrent with a delay,
disruption, or interference caused by or within the control of Contractor.

Contractor must submit any Change Proposal seeking an adjustment in Contract
Times under this paragraph within 30 days of the commencement of the delaying,
disrupting, or interfering event.

ARTICLE 25 — AVALIABILITY OF LANDS

25.01 Availability of Lands

A.

Owner shall provide all easements and right of ways and notify Contractor of any
encumbrances or restrictions related to use of the Site with which Contractor must
comply in performing the Work.

25.02 Limitation on Use of Site and Other Areas:

A.

Contractor shall confine construction equipment, temporary construction facilities,
the storage of materials and equipment, and the operations of workers to the Site,
adjacent areas that Contractor has arranged to use through construction easements
or otherwise, and other adjacent areas permitted by Laws and Regulations, and shall
not unreasonably encumber the Site and such other adjacent areas with construction
equipment or other materials or equipment. Contractor shall assume full
responsibility for (a) damage to the Site; (b) damage to any such other adjacent areas
used for Contractor’s operations; (c) damage to any other adjacent land or areas; and
(d) for injuries and losses sustained by the owners or occupants of any such land or
areas; provided that such damage or injuries result from the performance of the
Work or from other actions or conduct of the Contractor or those for which
Contractor is responsible.

The Contractor has no authority to permit the use of any portion of the premises by
anyone except for business connected with the Work.

If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of
the Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required or otherwise; (b) promptly
attempt to settle the claim as to all parties through negotiations with such owner or
occupant, or otherwise resolve the claim by arbitration or dispute resolution.

During the progress of the Work the Contractor shall keep the Site and other adjacent
areas free from accumulations of waste materials, rubbish, and other debris.
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Removal and disposal of such waste materials, rubbish, and other debris shall
conform to applicable Laws and Regulations.

Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work
Contractor shall remove from the Site and adjacent areas all tools, construction
equipment and machinery, and surplus materials and shall restore to original
condition all property not designated for alteration by the Contract Documents.

ARTICLE 26 — BONDS AND INSURANCE

26.01 Performance, Payment, and Other Bonds

A.

Contractor shall furnish a performance bond and a payment bond, each in an amount
at least 100% equal to the Contract Price, as security for the faithful performance
and payment of all of Contractor’s obligations under the Contract. These bonds shall
remain in effect until one year after the date when final payment becomes due or
until completion of the correction period.

Contractor shall obtain the required bonds from surety companies that are duly
licensed or authorized in the State of South Carolina in which the Project is located
to issue bonds in the required amounts.

If the surety on a bond furnished by Contractor is declared bankrupt or becomes
insolvent, or its right to do business is terminated in the State of South Carolina or
jurisdiction where any part of the Project is located, or the surety ceases to meet the
requirements above, then Contractor shall promptly notify Owner within 20 days
after the event giving rise to such notification, provide another bond and surety, both
of which shall comply with the bond and surety requirements above.

If Contractor has failed to obtain a required bond, Owner may exclude the Contractor
from the Site and exercise Owner’s termination rights.

26.02 Insurance—General Provisions

A.

Contractor shall deliver to Owner, with copies to each named insured and additional,
certificates of insurance establishing that Contractor has obtained and is maintaining
the policies and coverages required by the Contract.

If Contractor fails to maintain required insurance, Owner may exclude the Contractor
from the Site, and exercise Owner’s termination rights.

Owner does not represent that insurance coverage and limits established in this
Contract necessarily will be adequate to protect Contractor or Contractor’s interests.

The insurance and insurance limits required herein shall not be deemed as a
limitation on Contractor’s liability under the indemnities granted to Owner and other
individuals and entities in the Contract.
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26.03 Contractor’s Insurance

A. Contractor shall purchase and maintain insurance for:

1. Worker’s Compensation: Insurance to cover obligations imposed by federal and
state statutes having jurisdiction of Contractor’'s employees engaged in the
performance of the work; and, Employer’s Liability insurance of not less than
$1,000,000 for each accident, $1,000,000 disease for each employee, and
$1,000,000 disease policy limits.

2. Commercial Business Automobile: Liability insurance with a combined single limit
for bodily injury and property damage of not less than $1,000,000 each occurrence
with respect to the Contractor’s any owned, hired, and non-owned vehicles
assigned to or used in performance of the Contractor’s work.

3. Commercial General: Liability Insurance: with a limit of not less than $1,000,000
for each occurrence with a $1,000,000 Products and Completed Operations
Aggregate and $1,000,000 General Aggregate Limit. The policy shall include
coverage for bodily injury, broad form property damage, personal injury,
products/completed operations and blanket contractual coverage.

ARTICLE 27 — CONTRACTOR'’S RESPONIABILITY

27.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the Contract Documents.
Contractor shall be solely responsible for the means, methods, techniques,
sequences, and procedures of construction.

B. Itis understood that the specifications and other contract documents do not purport
to control the method of performing the work. The Contractor shall assume the entire
responsibility for the method of performing and installing the work. Suggestions as to
the method included in the contract documents shall be deemed advisory only and
the feasibility of such methods or the lack thereof shall not affect the Contractor’s
liability or status to complete the work under this contract.

C. Contractor shall provide competent, suitably qualified personnel to survey and lay out
the Work and perform construction as required by the Contract Documents.
Contractor shall at all times maintain good discipline and order at the Site.

27.02 Working Hours

A. Work at the Site shall be performed Monday through Friday during the hours of 7:00
a.m. to 7:00 p.m. Contractor will not perform Work on a Saturday, Sunday, or any legal
holiday. Contractor may perform Work outside regular working hours only with
Owner’s written consent, which will not be unreasonably withheld.
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27.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and
assume full responsibility for all services, materials, equipment, labor, transportation,
construction equipment and machinery, tools, fuel, power, light, water, sanitary
facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance and completion of the Work, whether or not such items are specifically
called for in the Contract Documents.

B. The Contractor must make all necessary application and arrangements and pay all
fees and charges for temporary water necessary for the proper completion of the
project up to the time of final acceptance. The Contractor is responsible for payment
of any temporary piping and connections.

C. All materials incorporated into the Work shall be of good quality and new. Contractor
shall furnish satisfactory evidence (including reports of required tests) as to the
source, kind, and quality of materials.

D. All materials shall be stored, protected, clean and conditioned in accordance with
instructions of the applicable Supplier.

27.04 Substitute or Equal Items

A. Whenever an item of material is specified or described in the Contract Documents by
using the name of a proprietary item or the name of a particular Supplier, the Contract
Price has been based upon Contractor furnishing such item as specified. The
specification or description of such an item is intended to establish the type, function,
appearance, and quality required. Unless the specification or description contains or
is followed by words reading that no like, equivalent, or “or equal” item is permitted,
Contractor may request that Owner authorize the use of other items of material or
items from other proposed suppliers under the circumstances described below.

1. If Owner in its sole discretion determines that an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar
so that no change in related Work will be required, Owner shall deem it an “or
equal” item. For the purposes of this paragraph, a proposed item of material will
be considered functionally equal to an item so named if, in the exercise of
reasonable judgement Owner determines that:

a) It is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

b) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole;

c) it has a proven record of performance and availability of responsive service.
a) Contractor certifies that, if approved and incorporated into the Work:
1. There will be no increase in cost to the Owner or increase in Contract Times; and

2. it will conform substantially to the detailed requirements of the item named in the
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Contract Documents.

27.05 Subcontractors, Suppliers, and Others

A.

Contractor may retain Subcontractors and Suppliers for the performance of parts of
the Work. Such Subcontractors and Suppliers must be acceptable to Owner.

On a monthly basis Contractor shall submit to Owner a complete list of all
Subcontractors and Suppliers having a direct contract with Contractor, and of all other
Subcontractors and Suppliers known to Contractor at the time of submittal.

Contractor shall be fully responsible to Owner for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing
any of the Work.

Contractor shall be solely responsible for scheduling and coordinating the work of
Subcontractors, Suppliers, and all other individuals or entities performing or
furnishing any of the Work.

All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant
to an appropriate contractual agreement that specifically binds the Subcontractor or
Supplier to the applicable terms and conditions of the Contract Documents for the
benefit of Owner.

27.06 Permits

The Contractor shall be required to obtain a City of North Augusta business license and
pay all fees necessary to perform the work.

27.07 Taxes

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid
by Contractor in accordance with the Laws and Regulations of the place of the Project
which are applicable during the performance of the Work.

27.08 Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and
Regulations applicable to the performance of the Work. Except where otherwise
expressly required by applicable Laws and Regulations. Owner shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work or takes any other action knowing or having reason
to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting
costs and losses.

27.09 Record Documents

A.

Contractor shall maintain in a safe place at the Site one printed record copy of all
Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field
Orders, written interpretations and clarifications. Contractor shall keep such record
documents in good order and annotate them to show changes made during
construction.
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27.10 Safety and Protection

A. Contractor shall comply with all applicable Laws and Regulations relating to the safety
of persons or property, or to the protection of persons or property from damage,
injury, or loss; and shall erect and maintain all necessary safeguards for such safety
and protection.

1.

The Contractor shall perform all of the Work in accordance with applicable OSHA
standards. Emphasis shall be placed upon the requirements for entering confined
spaces and with the equipment being utilized for pipe renewal.

. The contractor shall clean public walkways adjoining the construction site of

accumulated trash and debris.

. The contractor's construction operations shall not occupy public walkways except

where pedestrian protection is provided.

The Contractor shall remove barriers and enclosures upon completion of the work.

. The Contractor shall conform to all work safety requirements of pertinent

regulatory agencies, and shall secure the site for the working conditions in
compliance with the same.

B. Contractor shall inform Owner of the specific requirements of Contractor’s safety
program with which Owner’s representatives must comply while at the Site.

27.11 Traffic and Pedestrian Control

A. The Contractor shall provide traffic control signs, signals, flashing lights, guards,
plates, enclosures, barricades and notices, including all special design signs as may be
required by the City of North Augusta and/or the South Carolina Department of
Transportation.

1.

6.

The Contractor shall maintain local traffic at all times during all phases of this
project in a manner causing the least amount of inconvenience to the abutting
property owners

The Contractor shall hold harmless the Owner and all its representation from all
suits, actions, of claims of any character brought on account of any injuries or
damages sustained by any person Or persons in the performance the Work.

The Contractor must maintain one-lane, two-way traffic at all times and maintain
customer access to local businesses at all times throughout the course of the work.

The Contractor must provide and maintain adequate barricades, construction
signs, torches, flashers, guards, and flagmen as required in pedestrian and
vehicular traffic areas. Regulations of local authorities must be complied with.

The Contractor must provide suitable crossings at street intersections and
driveways and supply such aid as may be required for pedestrians and motorists,
including delivery vehicles, to safely negotiate the construction areas.

The contractor shall require that no construction materials be stored or placed on
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the path of motor vehicle or pedestrian travel without proper signage and safety
barriers.

7. The contractor shall clean public walkways adjoining the construction site of
accumulated trash and debris.

8. The Contractor shall remove barriers and enclosures upon completion of the work.

27.12 Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property
at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened
damage, injury, or loss. Contractor shall give Owner prompt written notice if
Contractor believes that any significant changes in the Work or variations from the
Contract Documents have been caused thereby or are required as a result thereof. If
Owner determines that a change in the Contract Documents is required because of
the action taken by Contractor in response to such an emergency, a Work Change
Order will be issued.

27.13 Samples, and Submittals

A. Contractor shall submit the number of Samples and supporting documents as
required in the attached Specifications.

B. Contractor shall clearly identify each Sample as to material, pertinent data for which
intended and other data as Owner may require.

27.14 Contractor’s Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with
the Contract Documents and will not be defective. Owner and its officers, directors,
members, partners, employees, agents, consultants, and subcontractors shall be
entitled to rely on Contractor’s three (3) year warranty and guarantee.

ARTICLE 28 — OWNER’S RESPONIBILITY
28.01 Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract
Documents.

28.02 Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in the
Agreement.

28.03 Lands and Easements

A. Owner’s duties with respect to providing lands and easements are set forth in Article
27.
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28.04 Permits

A. Owner shall provide South Carolina Department of Transportation Work within Right-
Of-Way Encroachment permit.

28.04 Change Orders

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 32.

28.05 Safety Programs

A. While at the Site, Owner’s employees and representatives shall comply with the
specific applicable requirements of Contractor’s safety programs of which Owner has
been informed.

ARTICLE 29 - OWNERS’ STAUS DURING CONSTRUCTIONOWNER’S

29.01 Owner’s Representative

Visits to Site:

A. Owner’s representative will make visits to the Site at intervals appropriate to the
various stages of construction as deemed necessary in order to the progress that has
been made and the quality of the various aspects of Contractor’s executed Work.
Based on information obtained during such visits and observations, Owner’s
representative, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Owner’s representative
efforts will be directed toward providing for Owner a greater degree of confidence
that the completed Work will conform generally to the Contract Documents. On the
basis of such visits and observations.

29.03 Rejecting Defective Work

A. Owner’s representative has the authority to reject Work in accordance with Article
35.

29.04 Change Orders and Payments

A. Owner’s representative authority as to Change Orders is set forth in Article 32.
B. Owner’s authority as to Applications for Payment is set forth in Article 36.

29.05 Determinations for Unit Price Work

A. Owner’s representative will determine the actual quantities and classifications of Unit
Price Work performed by Contractor as set forth in Article 34.

29.06 Decisions on Requirements of Contract Documents and Acceptability of Work

A. Owner’s representative will render decisions regarding the requirements of the
Contract Documents, and judge the acceptability of the Work, pursuant to the specific
procedures set forth herein for initial interpretations, Change Proposals, and
acceptance of the Work. In rendering such decisions and judgments.

SCIIP GRANT NO. A-23-C145 50 PROJECT NO. 2024-07-4290



29.07 Limitations on Owner’s Representative Authority and Responsibilities

A. Owner will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction,
or the safety precautions and programs incident thereto, or for any failure of
Contractor to comply with Laws and Regulations applicable to the performance of the
Work. Owner will not be responsible for Contractor’s failure to perform the Work in
accordance with the Contract Documents.

B. Owner will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other individual or entity performing any of the
Work.

C. Owner’s review of the final Application for Payment and accompanying
documentation and all maintenance and operating instructions, schedules,
guarantees, bonds, certificates, tests and approvals, and other documentation
required to be delivered by Article 36 will only be to determine generally that their
content complies with the requirements of, and in the case of certificates of
inspections, tests, and approvals, that the results certified indicate compliance with
the Contract Documents.

ARTICLE 30 — AMENDING THE CONTRACT
30.01 Amending and Supplementing Contract Documents
A. The Contract Documents may be amended or supplemented by a Change Order.
1. Change Orders:

a) If anamendment or supplement to the Contract Documents includes a change
in the Contract Price or the Contract Times, such amendment or supplement
must be set forth in a Change Order. A Change Order also may be used to
establish amendments and supplements of the Contract Documents that do
not affect the Contract Price or Contract Times.

b) Owner and Contractor may amend those terms and conditions of the Contract
Documents that do not involve (1) the performance or acceptability of the
Work, (2) the Specifications, or Scope of Work. Such an amendment shall be
set forth in a Change Order.

30.02 Unauthorized Changes in the Work

B. Contractor shall not be entitled to an increase in the Contract Price or an extension of
the Contract Times with respect to any work performed that is not required by the
Contract Documents, as amended, modified, or supplemented.

30.03 Change of Contract Price

C. The Contract Price may only be changed by a Change Order. Any Change Proposal for
an adjustment in the Contract Price shall comply with the provisions of this Article.
Any Claim for an adjustment of Contract Price shall comply with the provisions of
Article 33.
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D. An adjustment in the Contract Price will be determined as follows:

1. Where the Work involved is covered by unit prices contained in the Contract
Documents, then by application of such unit prices to the quantities of the items
involved (subject to the provisions of Article 34); or

2. where the Work involved is not covered by unit prices contained in the Contract
Documents and the parties do not reach mutual agreement to a lump sum, then
on the basis of the Cost of the Work (determined as provided in Article 34) plus a
Contractor’s fee for overhead and profit.

30.04 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for
an adjustment in the Contract Times shall comply with the provisions of Article 32.
Any Claim for an adjustment in the Contract Times shall comply with the provisions of
Article 33.

B. An adjustment of the Contract Times shall be subject to the limitations set forth in
Paragraph 4.03, concerning delays in Contractor’s progress.

30.05 Change Proposals

A. Contractor shall submit a Change Proposal to Owner to request an adjustment in the
Contract Times or Contract Price by:

1. Submit each Change Proposal to Owner promptly (but in no event later than 30
days) after the start of the event giving rise thereto, or after such initial decision.
The Contractor shall submit supporting data, including the proposed change in
Contract Price or Contract Time (if any), to the Owner within 15 days after the
submittal of the Change Proposal. The supporting data shall be accompanied by a
written statement that the supporting data are accurate and complete, and that
any requested time or price adjustment is the entire adjustment to which
Contractor believes it is entitled as a result of said event.

2. Owner will review each Change Proposal and, either deny the Change Proposal in
whole, approve it in whole, or deny it in part and approve it in part. Such actions
shall be in writing, with a copy provided to Contractor.

3. Owner’s decision will be final and binding upon Contractor, unless Contractor
appeals the decision by filing a Claim under Article 33.

30.06 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders covering:

1. Changes in the Contract Price or Contract Times which are agreed to by the
parties, including any undisputed sum or amount of time for Work actually
performed in accordance with a Work Change Directive; and

2. changes in Contract Price resulting from an Owner set-off, unless Contractor has
duly contested such set-off;
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B. If Owner or Contractor refuses to execute a Change Order that is required to be
executed under the terms of this Paragraph, it shall be deemed to be of full force and
effect, as if fully executed.

ARTICLE 31 - CLAIMS

31.01 Claims Process:

A. The following disputes between Owner and Contractor shall be submitted to the
Claims process set forth in this Article.

1.

The party submitting a Claim shall deliver it directly to the other party to the
Contract promptly (but in no event later than 30 days) after the start of the event
giving rise thereto; The responsibility to substantiate a Claim shall rest with the
party making the Claim. In the case of a Claim by Contractor seeking an increase
in the Contract Times or Contract Price, or both, Contractor shall certify that the
Claim is made in good faith, that the supporting data are accurate and complete,
and that to the best of Contractor’s knowledge and belief the amount of time or
money requested accurately reflects the full amount to which Contractor is
entitled.

The party receiving a Claim shall review it thoroughly, giving full consideration to
its merits. The two parties shall seek to resolve the Claim through the exchange
of information and direct negotiations. The parties may extend the time for
resolving the Claim by mutual agreement. All actions taken on a Claim shall be
stated in writing and submitted to the other party.

B. Mediation:

3.

5.

At any time after initiation of a Claim, Owner and Contractor may mutually agree
to mediation of the underlying dispute. The agreement to mediate shall stay the
Claim submittal and response process.

If Owner and Contractor agree to mediation, then after 60 days from such
agreement, either Owner or Contractor may unilaterally terminate the mediation
process, and the Claim submittal and decision process shall resume as of the date
of the termination. If the mediation proceeds but is unsuccessful in resolving the
dispute, the Claim submittal and decision process shall resume as of the date of
the conclusion of the mediation, as determined by the mediator.

Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

C. Partial Approval: If the party receiving a Claim approves the Claim in part and denies

it in part, such action shall be final and binding unless within 30 days of such action
the other party invokes the procedure set forth in Article 38 for final resolution of
disputes.

D. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the

Claim may deny it by giving written notice of denial to the other party. If the receiving
party does not take action on the Claim within 90 days, then either Owner or
Contractor may at any time thereafter submit a letter to the other party indicating
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that as a result of the inaction, the Claim is deemed denied, thereby commencing the
time for appeal of the denial. A denial of the Claim shall be final and binding.

Final and Binding Results: If the parties reach a mutual agreement regarding a Claim,
whether through approval of the Claim, direct negotiations, mediation, or otherwise;
or if a Claim is approved in part and denied in part, or denied in full, and such actions
become final and binding; then the results of the agreement or action on the Claim
shall be incorporated in a Change Order to the extent they affect the Contract,
including the Work, the Contract Times, or the Contract Price.

ARTICLE 32 - COST OF WORK

32.01 Cost of the Work

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means

the sum of all costs necessary for the proper performance of the Work at issue, as
further defined below.

1. To determine the value of a Change Order, Change Proposal, Claim, set-off, or
other adjustment in Contract Price. When the value of any such adjustment is
determined on the basis of Cost of the Work, Contractor is entitled only to those
additional or incremental costs required because of the change in the Work or
because of the event giving rise to the adjustment.

32.02 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price

B.

Work, initially the Contract Price will be deemed to include for all Unit Price Work an
amount equal to the sum of the unit price for each separately identified item of Unit
Price Work times the estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are
solely for the purpose of comparison of Bids and determining an initial Contract Price.
Payments to Contractor for Unit Price Work will be based on actual quantities.

Each unit price will be deemed to include an amount considered by Contractor to be
adequate to cover Contractor’s overhead and profit for each separately identified
item.

ARTICLE 33 — INSPECTIONS, TEST AND DEFECTS

33.01 Access to Work

A. Owner and personnel of Owner, independent testing laboratories, and authorities

having jurisdiction will have access to the Site and the Work at reasonable times for
their observation, inspection, and testing. Contractor shall provide them proper and
safe conditions for such access and advise them of Contractor’s safety procedures and
programs so that they may comply therewith as applicable.

33.02 Tests, Inspections, and Approvals

A. Contractor shall give Owner timely notice of readiness of the Work for all required
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inspections and tests, and shall cooperate with inspection and testing personnel to
facilitate required inspections and tests.

B. Such inspections and tests shall be performed by independent testing laboratories, or
other qualified individuals or entities acceptable to Owner.

C. If the Contract Documents require the Work (or part thereof) to be approved by
Owner, then Contractor shall assume full responsibility for arranging and obtaining
such approvals.

33.03 Defective Work

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not
defective.

B. Notice of Defects: Prompt notice of all defective Work of which Owner has actual
knowledge will be given to Contractor.

C. Correction, or Removal and Replacement: Promptly after receipt of written notice of
defective Work, Contractor shall correct all such defective Work, whether or not
installed, or completed, or, if Owner has rejected the defective Work, remove it from
the Project and replace it with Work that is not defective.

D. Costs and Damages: In addition to its correction, removal, and replacement
obligations with respect to defective Work, Contractor shall pay all claims, costs,
losses, and damages arising out of or relating to defective Work, including but not
limited to the cost of the testing, correction, removal, replacement, or reconstruction
of such defective Work,

33.04 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or
suitable materials, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, then Owner may order Contractor to stop
the Work, or any portion thereof, until the cause for such order has been eliminated;
however, this right of Owner to stop the Work shall not give rise to any duty on the
part of Owner to exercise this right for the benefit of Contractor, any Subcontractor,
any Supplier, any other individual or entity, or any surety for, or employee or agent of
any of them.

ARTICLE 34 — PAYMENTS TO CONTRACTOR

34.01 Progress Payments

A. The Schedule of Values established as provided in Article 23 will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment.
Progress payments on account of Unit Price Work will be based on the number of
units completed during the pay period. Progress payments for cost-based Work will
be based on Cost of the Work completed by Contractor during the pay period.
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34.02 Retainage:

A. Unless otherwise specified within the Contract Documents, the Owner will make
progress payments to the Contractor, in installments based upon an estimated
percentage of work completion. With each installment, the Contractor shall be paid
atleast ninety percent (90%) of the total amount earned, as determined and approved
by the Owner, withholding the balance as retainage, to assure faithful performance
of the Contract.

34.03 Applications for Payments:

A. At least 20 days before the date established in the Agreement for each progress
payment but not more often than once a month, Contractor shall submit to Owner
for review an Application for Payment filled out and signed by Contractor for the Work
inspected and completed as of the date of the Application. The application for
payment shall include but not limited to; Contractors detailed Invoice, Project Name,
Project Number, Purchase Order Number, Invoice Number, ltem Quantity, Unit [tem List
Price, Tax and Total Amount Due.

B. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on
account of the Work have been applied on account to discharge Contractor’s
legitimate obligations associated with prior Applications for Payment.

34.04 Review of Applications:

A. Owner’s representative will, within 2 days after receipt of each Application for
Payment, including each resubmittal, either indicate in writing a recommendation of
payment and present the Application to Owner or return the Application to
Contractor indicating in writing reasons for refusing to recommend payment. In the
latter case, Contractor may make the necessary corrections and resubmit the
Application.

B. Owner’s representatives recommendation of any payment requested in an
Application for Payment will constitute a representation to Owner, based on
observations of the executed Work and information that:

a) The Work has progressed to the point indicated;

b) the quality of the Work is generally in accordance with the Contract
Documents;

c) the conditions precedent to Contractor’s being entitled to such payment
appear to have been fulfilled.

C. Owner’s representative will recommend reductions in payment:
d) If the Work is defective, requiring correction or replacement; and/or

e) the Contract Price has been reduced by Change Orders.
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D. Payment Becomes Due

1. After presentation of the Application for Payment by Owner’s representative the
amount recommended will become due, and will be paid by Owner to Contractor.

E. Reductions in Payment by Owner

2. In addition to any reductions in payment Owner is entitled to impose a set-off
against payment based on any of the following:

a) Claims have been made against Owner on account of Contractor’s conduct in
the performance or furnishing of the Work, or Owner has incurred costs,
losses, or damages on account of Contractor’s conduct in the performance or
furnishing of the Work, including but not limited to claims, costs, losses, or
damages from workplace injuries and adjacent property damage.

b) Contractor has failed to provide and maintain required bonds or insurance;
c¢) the Work is defective, requiring correction or replacement;

d) liquidated damages have accrued as a result of Contractor’s failure to achieve
final completion of the Work; and/or

e) Liens have been filed in connection with the Work.

3. If Owner imposes any set-off against payment, whether based on its own
knowledge, Owner will give Contractor immediate written notice stating the
reasons for such action and the specific amount of the reduction, and promptly
pay Contractor any amount remaining after deduction of the amount so withheld.
Owner shall promptly pay Contractor the amount so withheld, or any adjustment
thereto agreed to by Owner and Contractor, if Contractor remedies the reasons
for such action. The reduction imposed shall be binding on Contractor unless it
duly submits a Change Proposal contesting the reduction.

F. Liquidated of Damages

4. The Contractor and Owner agree that in case all the work under the Contract and
related documents is not completed within the time limit set forth in the
Contract Documents, damage will be sustained by the Owner and that it is and
will be impracticable to determine the actual damage sustained by the Owner in
the event of and by reason of such delay, it is therefore agreed that the
Contractor shall pay to the Owner the sum of Five Hundred Dollars (5500.00) per
day for each calendar day delay of finishing the work in excess of the number of
calendar days prescribed in Article 26.

34.05 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall
notify Owner in writing that the entire Work is substantially complete and request
that Owner issue a certificate of Substantial Completion. Contractor shall at the same
time submit to Owner an initial draft of punch list items to be completed or corrected
before final payment.
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B.

Promptly after Contractor’s notification, Owner’s representative and Contractor shall
make an inspection of the Work to determine the status of completion. If Owner’s
representative does not consider the Work substantially complete, Owner will notify
Contractor in writing giving the reasons therefor.

If Owner’s representative considers the Work substantially complete the Contractor
shall promptly begin work on the punch list of items to be completed or corrected
prior to final payment.

34.05 Final Inspection

A.

Upon written notice from Contractor that the entire Work or an agreed portion
thereof is complete, Owner’s representative will promptly make a final inspection
with Contractor and will notify Contractor in writing of all particulars in which this
inspection reveals that the Work is incomplete or defective. Contractor shall
immediately take such measures as are necessary to complete such Work or remedy
such deficiencies.

34,06 Final Payment

A.

B.

After Contractor has, in the opinion of Owner’s representative, satisfactorily
completed all corrections identified during the final inspection and has delivered, in
accordance with the Contract Documents, all instructions, schedules, guarantees, and
other documents, Contractor may make application for final payment.

1. The final Application for Payment shall be by:
a) All documentation called for in the Contract Documents;
b) a list of any disputes that Contractor believes are unsettled; and

c) complete and legally effective releases or waivers of all Lien rights arising out
of the Work, and of Liens filed in connection with the Work.

The acceptance of final payment by Contractor will constitute a waiver by Contractor
of all claims and rights against Owner.

34.07 Correction Period

A.

If within three years after the date of completion, any Work is found to be defective,
then Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions Satisfactorily replace or repair defective Work.

If Contractor does not promptly comply with the terms of Owner’s written
instructions, or in an emergency where delay would cause serious risk of loss or
damage, Owner may have the defective Work corrected or repaired or may have the
rejected Work removed and replaced. Contractor shall pay all claims, costs, losses,
and damages.

Where defective Work (and damage to other Work resulting therefrom) has been
corrected or removed and replaced under this paragraph, the correction period
hereunder with respect to such Work will be extended for an additional period of one
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year after such correction or removal and replacement has been satisfactorily
completed.

D. Contractor’s obligations under this paragraph are in addition to all other obligations
and warranties. The provisions of this paragraph shall not be construed as a substitute
for, or a waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE - 35 SUSPENSION AND TERMINATION OF WORK

35.01 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will constitute a default by
Contractor and justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the
Contract Documents including, but not limited to, failure to supply sufficient
skilled workers or suitable materials or failure to adhere to the Progress Schedule;

2. failure of Contractor to perform or otherwise to comply with a material term of
the Contract Documents;

3. Contractor’s disregard of Laws or Regulations of any public body having
jurisdiction; or
4. Contractor’s repeated disregard of the authority of Owner.
B. Where Contractor’s services have been so terminated by Owner, the termination will
not affect any rights or remedies of Owner against Contractor then existing or which
may thereafter accrue, or any rights or remedies of Owner against Contractor or any

surety under any payment bond or performance bond. Any retention or payment of
money due Contractor by Owner will not release Contractor from liability.

35.02 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor Owner may, without cause and without
prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for:

1. Completed and acceptable Work executed in accordance with the Contract
Documents prior to the effective date of termination.

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or
revenue, or other economic loss arising out of or resulting from such termination.

ARTICLE 36 — FINAL RESOLUTION TO DISPUTES

36.01 Methods and Procedures

A. Disputes Subject to Final Resolution: The following disputed matters are subject to
final resolution under the provisions of this Article:

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial
in full; and
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2. Disputes between Owner and Contractor concerning the Work or obligations under
the Contract Documents, and arising after final payment has been made.

Final Resolution of Disputes: For any dispute subject to resolution under this Article,
Owner or Contractor may:

1. Agree with the other party to submit the dispute to another dispute resolution
process; or

2. if no dispute resolution process is provided for give written notice to the other
party of the intent to submit the dispute to a court of competent jurisdiction.

ARTICLE 37 — MISCELLANEOUS

37.01 Giving Notice

A.

Whenever any provision of the Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if:

1. Delivered in person, by a commercial courier service or otherwise, to the individual
or to a member of the firm or to an officer of the corporation for which it is
intended; or

2. Delivered at or sent by registered or certified mail, postage prepaid, to the last
business address known to the sender of the notice.

37.02 Computation of Times

A. When any period is referred to in the Contract by days, it will be computed to exclude

the first and include the last day of such period. If the last day of any such period falls
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

37.03 Cumulative Remedies

A.

The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder to the parties hereto are in addition to, and are not to
be construed in any way as a limitation of, any rights and remedies available to any or
all of them which are otherwise imposed or available by Laws or Regulations, by
special warranty or guarantee, or by other provisions of the Contract. The provisions
of this paragraph will be as effective as if repeated specifically in the Contract
Documents in connection with each particular duty, obligation, right, and remedy to
which they apply.
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Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

CERTIFICATE OF DRUG FREE WORKPLACE CERTIFICATION
In order to have a drug- free workplace, a business shall:

Publish a statement notifying employees that the unlawful, manufacture, distribution,
dispensing, possession, or use of controlled substances is prohibited in the workplace and
specifying the actions that shall be taken against employees for violation of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

As a condition of working on the commodities or contractual services then under bid, the
employee shall notify the employer of any conviction of, or plea of guilty or nolo contendere to,
any violation of any controlled substance law of the United States or any State, for a violation
occurring in the workplace no later than five (5) days after such conviction.

Impose a sanction on, or require satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee’s community, by any employee who is
so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation
of this section.

As the person authorized to sign this statement, | certify that this firm complies fully with the above
requirements.

Date:

Business Address:

Authorized Signature:

Print Name:

Title:
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LOBBYING CERTIFICATION

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee
of any agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the
award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by section 1352, title 31,

U.S. Code. Any person who fails to file the required certification shall be subject to a civil
penalty of not less than $10,000 and not more than $100,000 for each such failure.

Date:

Business Address:

Authorized Signature:

Print Name:

Title:

Project Number: 2024-07-4290
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SCIIP Grant Number: A-23-C145

EEQ CONTRACTOR AGREEMENT

NON-DISCRIMINATION CLAUSE: Contractor shall not discriminate against any
employes or applicant for employment on any basis prohibived by law, Conteactor shall
provide egual epportunity in all emplovment practices.

EQUAL EMPLOYMENT OPPORTUNITY (EEOQ): Contractor has received, read,
understands and agrees o be bound by the Equal Employment Oppontunity Program of
{Insert Name of Company } provided with the proposal package. {Insert Name of
Company } and Contractor agree that compliance with EEQ provisions will be
implemented, monitored, and reviewed by | Insert Name of Company ] Equal
Opporunity Contracting Program (ECHCE) stalf.,

EQUAL OPPORTUNITY CONTRACTING: Contractor has received, read,
understands and agrees (o0 be bound by the Equal Opportunity Contracting Program
requirements described in the proposal package.

Contractor agrees (o insert egual opportunity compliance language in all subcontracts for
any work covered by this Agreement so that such provisions will be binding upon esch
subcontractor.

Project Name: Bid Mumber:
Company Marme: Date:
Authorized Signature

Print Authorized Signature Mame
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EXHIBIT A
FEDERAL COMPLIANCE PROVISIONS

Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

Program (SCIIP), which is administered by the South Carolina Rural Infrastructure Authority (RIA)
and funded by federal State and Local Fiscal Recovery Funds (SLFRF) through the American
Rescue Plan Act (ARPA). All federal SLFRF requirements and SCIIP requirements will apply to the
contract. All contractors and subcontractors are required to be registered in the federal System
for Award Management (SAM) and may not be debarred from doing business with the federal
government. Respondents on this work will be required to comply with all applicable federal
regulations, including those listed herein.

In the event of a conflict between these Federal Provisions, the body of the contract, or any
attachments or exhibits incorporated into and made a part of the contract, the Federal Provisions
shall control.

Contract Work Hours and Safety Standards Act

The Contractor must comply with 40 U.S.C. 3702 and 3704, as supplemented by
Department of Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each
Contractor must be required to compute the wages of every mechanic and laborer on the
basis of a standard work week of 40 hours. Work in excess of the standard work week is
permissible provided that the worker is compensated at a rate of not less than one and a
half times the basic rate of pay for all hours worked in excess of 40 hours in the work
week. Requirements of 40 U.S.C. 3704 are applicable to construction work and provide
that no laborer or mechanic must be required to work in surroundings or under working
conditions which are unsanitary, hazardous, or dangerous. These requirements do not
apply to the purchases of supplies or materials or articles ordinarily available on the open
market, or contracts for transportation or transmission of intelligence.

Administrative, Contractual, and Legal Remedies

In addition to any of the remedies described elsewhere in the contract, if the contractor
materially fails to comply with the terms and conditions of this contract, including any
federal or state statutes, rules or regulations, applicable to this contract, RIA or the
Grantee may take one or more of the following actions:

a) Temporarily withhold payments pending correction of the deficiency by the
contractor;

b) Disallow (that is, deny both use of funds and any applicable matching credit for) all
or part of the cost of the activity or action not in compliance;

c¢) Wholly or partly suspend or terminate this Contract; and

d) Take other remedies that may be legally available.
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The remedies identified above, do not preclude the contractor from being subject to
debarment and suspension under Presidential Executive Orders 12549 and 12689. The
Grantee shall have the right to demand a refund, either in whole or part, of the funds
provided to the contractor for noncompliance with the terms of this Contract.

Terms and Conditions for Federal Contracts

The contract may be terminated in whole or in part as follows:
a) By the Grantee, if a contractor fails to comply with the terms and conditions of the
SCIIP award;

b) By the Grantee, to the greatest extent authorized by law, if an award no longer
effectuates the program goals or agency priorities;

c) By the Grantee with the consent of the contractor, in which case the two parties
must agree upon the termination conditions, including the effective date and, in
the case of partial termination, the portion to be terminated;

d) By the Grantee upon written notification setting forth the reasons for such
termination, the effective date, and, in the case of partial termination, the
portion to be terminated. However, if the Grantee determines in the case of
partial termination that the reduced or modified portion of the contract will not
accomplish the purposes for which the contract was made, the Grantee may
terminate the contract in its entirety; or

e) Bythe Grantee pursuant to termination provisions included in the SCIIP award.

Clean Air Act and Federal Water Pollution Control Act

A. The Grantee and its Contractors agree to comply with all applicable standards, orders,
and regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. 7401 et
seq. Grantee and its Contractors agree to report each violation to assure notification to
Treasury and the appropriate Environmental Protection Agency Regional Office.
Grantees and its Contractors agree to include these requirements in each subcontract
exceeding $150,000 financed, in whole or in part, with SCIIP funds.

B. The Grantee and its Contractors agree to comply with all applicable standards,
orders, and regulations issued pursuant to the Federal Water Pollution Control Act,
as amended, 33 U.S.C. 1251 et seq. Grantee and its contractors agree to report
each violation to assure notification to Treasury and the appropriate Environmental
Protection Agency Regional Office. Grantee and its Contractors agree to include
these requirements in each subcontract exceeding $150,000 financed, in whole
or in part, with SCIIP funds.

SCIIP GRANT NO. A-23-C145 65 PROJECT NO. 2024-07-4290



Procurement of Recovered Materials

The Grantee and its Contractors shall make maximum use of products containing
recovered materials that are EPA-designated items, unless the product cannot (1) be
acquired competitively within a timeframe providing for compliance with the project
performance schedule, (2) meet project performance requirements, or (3) be acquired at
a reasonable price. Information about this requirement, along with the list of EPA-
designated items, is available on EPA’s website. The Grantee and its Contractors also agree
to comply with all other applicable requirements of Section 6002 of the Solid Waste
Disposal Act.

Civil Rights Requirements

Recipients of Federal financial assistance from the Treasury are required to meet legal
requirements relating to nondiscrimination and nondiscriminatory use of Federal funds.
Those requirements include ensuring that entities receiving federal financial assistance
from the Treasury do not deny benefits or services, or otherwise discriminate on the basis
of race, color, national origin (including limited English proficiency), disability, age, or sex
(including sexual orientation and gender identity.) Statutes and regulations prohibiting
discrimination applicable to this award include, without limitation, the following:

a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. 2000d et seq.) and Treasury’s
implementing regulations at 31 CFR Part 22, which prohibit discrimination on the
basis of race, color, or national origin under programs or activities receiving
federal financial assistance;

b) The Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C. 3601et
seq.), which prohibits discrimination in housing on the basis of race, color, religion,
national origin, sex, familial status, or disability;

c) Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), which
prohibits discrimination on the basis of disability under any program or activity
receiving federal financial assistance;

d) The Age Discrimination Act of 1975, as amended (42 U.S.C. 6101 et seq.), and
Treasury’s implementing regulations at 31 CFR Part 23, which prohibit
discrimination on the basis of age in programs or activities receiving federal
financial assistance; and

e) Title Il of the Americans with Disabilities Act of 1990, as amended (42 U.S.C.
12101 et seq.), which prohibits discrimination on the basis of disability under
programs, activities, and services provided or made available by RIA and local
governments or instrumentalities or agencies thereto.
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Equal Opportunity Clause

During the performance of this contract, the contractor agrees as follows:

The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national
origin. The Contractor will take affirmative action to ensure that applicants are employed,
and that employees are treated during employment without regard to their race, color,
religion, sex, sexual orientation, gender identity, or national origin. Such action shall include,
but not be limited to the following:

A. Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices
to be provided setting forth the provisions of this nondiscrimination clause. The
contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, sexual orientation, gender
identity, or national origin.

B. The contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has
inquired about, discussed, or disclosed the compensation of the employee or
applicant or another employee or applicant. This provision shall not apply to
instances in which an employee who has access to the compensation information of
other employees or applicants as a part of such employee's essential job functions
discloses the compensation of such other employees or applicants to individuals who
do not otherwise have access to such information, unless such disclosure is in
response to a formal complaint or charge, in furtherance of an investigation,
proceeding, hearing, or action, including an investigation conducted by the employer,
or is consistent with the contractor’s legal duty to furnish information.

i. The Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C. 3601et
seq.), which prohibits discrimination in housing on the basis of race, color,
religion, national origin, sex, familial status, or disability;

ii. Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
which prohibits discrimination on the basis of disability under any program or
activity receiving federal financial assistance;

ili. The Age Discrimination Act of 1975, as amended (42 U.S.C. 6101 et seq.), and
Treasury’s implementing regulations at 31 CFR Part 23, which prohibit
discrimination on the basis of age in programs or activities receiving federal
financial assistance; and

iv. Title Il of the Americans with Disabilities Act of 1990, as amended (42 U.S.C.
12101 et seq.), which prohibits discrimination on the basis of disability under
programs, activities, and services provided or made available by RIA and local
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governments or instrumentalities or agencies thereto.

C. The contractor will send to each labor union or representative of workers with which
he has a collective bargaining contract or other contract or understanding, a notice
to be provided advising the said labor union or workers' representatives of the
contractor’s commitments under this section, and shall post copies of the notice
in conspicuous places available to employees and applicants for employment.

D. The contractor will comply with all provisions of Executive Order 11246 of September
24,1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

E. The contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to his books, records, and
accounts by the administering agency and the Secretary of Labor for purposes of
investigation to ascertain compliance with such rules, regulations, and orders.

F. In the event of the contractor's noncompliance with the nondiscrimination clauses
of this contract or with any of the said rules, regulations, or orders, this contract may
be canceled, terminated, or suspended in whole or in part and the contractor may
be declared ineligible for further Government contracts or federally assisted
construction contracts in accordance with procedures authorized in Executive Order
11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or
by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by
law.

SCIIP GRANT NO. A-23-C145 68 PROJECT NO. 2024-07-4290



2024 WASTEWATER INTERCEPTOR PIPELINE & MANHOLE REHABILITATION PROJECT
NOTICE OF INTENT TO AWARD

Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

Date:

City of North Augusta
100 Georgia Avenue
North Augusta, SC 29841

Please take notice, that pursuant to the Instruction for Bidders issued by the City of North Augusta
(owner) in connection with the above referenced Project, this shall constitute the Owner’s Notice
of Intent to Award the Contract for the 2024 Wastewater Interceptor Pipeline and Manhole
Rehabilitation Project. The Owner intends to award the contract for the project in the amount of
S to , as the
responsible bidder. Approval of the Contract for the Project will be considered by administrative
staff of the South Carolina Infrastructure Investment Program (SCIIP).

Protest of Award

Any Bidder who is adversely affected or aggrieved by the Owner Notice of Intent to Award to
another Bidder shall have three (3) days after Notice of Intent to Award to submit to the Owner
a written protest of the award. The written protest shall specify the grounds upon which the
protest is based. The Owner will not accept protests submitted after the time period established.
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2024 WASTEWATER INTERCEPTOR PIPELINE & MANHOLE REHABILITATION PROJECT

NOTICE OF AWARD
Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145
TO:
FROM: City of North Augusta (OWNER)

100 Georgia Avenue
North Augusta, South Carolina 29841

You are hereby notified that the Bid submitted by you for the above named project in response
to the City of Concord’s Invitation to Bid dated in the amount of
S has been accepted.

You are hereby required to execute the formal AGREEMENT with the City of North Augusta
(Owner) and to furnish any and all Contractor’s Bond(s), Certificate of Insurance with other
documents pertaining to the work as designated by the City of North Augusta.

If you fail to execute said AGREEMENT and to furnish this and any other required documents
pertaining to the work within ten (10) days from the date of delivery of this NOTICE OF AWARD,
said Owner will be entitled to consider all your rights arising out of the Owner’s acceptance of
your Bid as abandoned and to award the work covered by your proposal to another, or to re-Bid
the work or otherwise dispose thereof as the Owner may see fit.

Dated this the day of , 20

City of North Augusta Contractor

By: By:

Title: Title:

Receipt of the above NOTICE OF AWARD is hereby acknowledged this the day of
,2024.
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2024 WASTEWATER INTERCEPTOR PIPELINE & MANHOLE REHABILITATION PROJECT
NOTICE TO PROCEED

TO:

FROM: City of North Augusta (OWNER)
100 Georgia Avenue
North Augusta, South Carolina 29841

Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

Contract Amount: $

You are hereby notified to commence work on or before the day of

, 2024, , and are to fully complete the work by day of
,2024.

Dated this the day of , 20

By: By:

Title: Title:

Receipt of the above NOTICE OF AWARD is hereby acknowledged this the day

of ,2024.
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2024 WASTEWATER INTERCEPTOR PIPELINE & MANHOLE REHABILITATION PROJECT
CONTRACTOR PROGRESS PAYMENT

Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

Date:

Owner::

Contractor:

Pay Request No.

Total Original Contract

Total Change Orders

Total Contract to Date

Invoice Total

Less Retainage 10%

Total Payment Due

Total Estimated Balance

wmv | n | n |  »mn n n| n

Contractor’s Certification

The undersigned contractor certifies that to
the best of their knowledge, information, and
belief the work covered by the Application for
Payment has been completed in accordance
with the Contract Documents

Title:

By:

Date:

City of North Augusta Approvals

Director of Public Services

By:

Date:

Director of Finance

By:

Date:

City Administrator

By:

Date:
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2024 WASTEWATER INTERCEPTOR PIPELINE & MANHOLE REHABILITATION PROJECT

CONSTRUCTION WORK CHANGE ORDER

Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

Date of Change Order:

Change Order No

Business Name:

Original Contract Price: S

Change Order Price: S

Revised Contract Price: S

Description of Work Quantity Unit Price Total Price
Subtotal S

Tax S
Total S

Description of Changes to the Contract:

Approved by:

Name Title Date
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2024 WASTEWATER INTERCEPTOR PIPELINE & MANHOLE REHABILITATION PROJECT
APPLICATION FOR SUBSTANTIAL COMPLETION

Project Number: 2024-07-4290
SCIIP Grant Number: A-23-C145

Date

Owner:

Contractor:

“Substantial Completion” refers to designated work being sufficiently complete, in accordance
with the contract documents, such that the Owner may occupy and utilize the work for its
intended purpose without disruption of significant interference by the Contractor in completing
or correcting any remaining portions of the work.

Owner will provide the contractor with a Punch List of items if any, to be completed or corrected
prior to the Owner’s issuing of the final payment. The Punch List does not alter the Contractor’s
responsibility to complete or correct all work in full compliance with the contract documents.

Contract Date:

Denied:
Approved:
City of North Augusta Contractor
By: By:
Title: Title:
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PROJECT LOCATION OF WORK SITE MAPS 1-19
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